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Preface

These Philippine Bidding Documents (PBD) for the procurement of lnfrastructure
Projects (hereinafter referred to also as the "Works") through fCompetitive Bidding, Limited

Source Bidding, or Competitive Dialoguel l have been prepared by the Government of the
Philippines (GoP) for use by all branches, agencies, departments, bureaus, offices, or
instrumentalities of the Government, including government-owned and/or -controlled
corporations (GOCC), government financial institutions (GFl), state universities and colleges
(SUC), local government units (LGU), and autonomous regional government. The procedures
and practices presented in this document have been developed through broad experience,

and are for mandatory2 use in projects that are financed in whole or in part by the GoP or any
foreign governmenUforeign or international financing institution in accordance with the
provisions of the lmplementing Rules and Regulations (lRR) of Republic Act No. '12009 (RA
No. 12009).

This PBD is intended as a model for admeasurements (unit prices or unit rates in a bill

of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (a) the
objectives, scope, and expected outputs and/or results of the proposed contract; (b) the
eligibility requirements of Bidders; (c) the expected contract duration; and (d) the obligations,
duties, and/or functions of the winning bidder.

In order to simplify the preparation of the Bidding Documents for each procurement,
the PBD groups the provisions that are intended to be used unchanged in Section ll.
lnstructions to Bidders (lTB) and in Section lV. General Conditions of Contract (GCC). Data
and provisions specific to each procurement and contract should be included in Section lll.
Bid Data Sheet (BDS); Section V. Special Conditions of Contract (SCC); Section Vl.
Specifications; Section Vll. Drawings; and Section Vlll. Bill of Quantities. The forms to be
used are provided in Section lX. Philippine Bidding Documents Related Forms.

Prudence must be exercised to check the relevance of the provisions of the PBD
against the requirements of the specific Works to be procured. ln addition, each Section is
prepared with notes intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They shall not be included in the final documents, except for the
notes introducing Section lX. Philippine Bidding Documents Related Forms, where the
information is useful for the Bidder. The following general directions should be observed when
using the documents:

a) All the documents listed in the Table of Contents are normally required for the
procurement of lnfrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b) Specific details, such as the "name of the Procuring Entity" and "address for
proposal submission," should be furnished in the BDS and SCC. The final
documents should contain neither blank spaces nor options.

1 For Second Stage of Competitive Dialogue under Section 29.4.2 oI IRR of RA No 12oo9

2 Unless the Treaty or lnternationalor Executive Agreement expressly provides use of foreign governmenl/foreign or international

f inancing institution procurement guidelines.
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c) This Preface and the footnotes, or notes in itarics incruded in the rnvitation to
Bid, BDS, SCC, Specifications, Drawings, and Bill of euantities are not part of
the text of the final document, although they contain instructions that the
Procuring Entity shourd stricfly fo ow. tne aidoing Documents shourd not
contain footnotes except Section rX. philippine Bidding Documents Related
Forms since these provide important guidance to Bidder!.

The cover page should be modified as required to identify the Bidding
Documents and date of issue.

The Project title page should be modified as required to identify the project tifle
and number, name and address of the procuring Entity.

lf modifications must be made to the bidding requirements, they can be
presented in the BDS. Modifications for specific project or conhact details
should be provided in the SCC as amendments to the Conditions of
Conhact- For easy completion, whenever reference has to be made to specific
clauses in the BDS or SCC, these terms shall be printed in bold type face on
Section ll. lnstructions to Bidders, and section rV. General conditions of
Contract, Jespectively. To facilitate easy reference and completion, clauses
from the BDS and SCC shall appear in bold type face in Sections ll and lV,
respectively.

d)

e)

0
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Glossary of Acronyms, Terms, and Abbreviations

ABC - Approved Budget for the Contract.

ADR - Alternative Dispute Resolution.

ARCC - Allowable Range of Contract Cost.

BAC - Bids and Awards Committee.

BIR - Bureau of lnternal Revenue.

BSP - Bangko Sentral ng Pilipinas.

CDA - Cooperative Development Authority.

COS - Contract of Service.

CPI - Consumer Price lndex.

DOLE - Department of Labor and Employment.

DTI - Department of Trade and lndustry.

GCC - General Conditions of Contract.

GFI - Government Financial lnstitution.

GOCC - Government-Owned and/or -Controlled Corporation.

GoP - Government of the Philippines.

GPPB - Government Procurement Policy Board.

HoPE - Head of Procuring Entity.

JO - Job Order.

IRR - lmplementing Rules and Regulations.

ITB - lnstructions to Bidders.

LCB- Lowest Calculated Bid.

LCRB - Lowest Calculated Responsive Bid.

LGUs - Local Government Units.

LoC - Line of Credit

MAB - Most Advantageous Bid.

MARB - Most Advantageous Responsive Bid.
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MEARB - Most Economically Advantageous Responsive Bid.

MYCA - Multi-Year Contracting Authority.

NFCC - Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhiIGEPS - Philippine Government Electronic procurement System.

PSA - Philippine Statistics Authority.

RA No. - Republic Act Number.

SARB - Single Advantageous and Responsive Bid.

SCC - Special Conditions of Contract.

SCRB - Single Calculated and Responsive Bid.

SEARB - Single Economically Advantageous Responsive Bid.

SEC - Securities and Exchange Commission.

SLCC - Single Largest Compteted Contract.

SRRB - Single Rated and Responsive Bid.

UN - United Nations.
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Definition of Terms

Bid - a signed offer, proposal, or quotation submitted by a supplier, manufacturer, distributor,
contractor, consultant, or service provider in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (lRR of RA No. 12009, Section 5[c]).

Bidder - a supplier, manufacturer, distributor, contractor, consultant, and service provider,

whether public or private, who submits a Bid in response to the requirements of the Procuring
Entity as stated in the Bidding Documents. (lRR of RA No. 12009, Section 5[d]).

Bidding Documents - the documents issued by the Procuring Entity as the basis for Bids,
furnishing all information necessary to prospective bidder to prepare a Bid for the Goods,
lnfrastructure Projects, and Consulting Services required by the Procuring Entity. (lRR of RA
No. 12009, Section 5[e])

Bill of Quantities - a list of the specific items of the Work and their corresponding unit prices,

lump sums, and/or provisional sums.

Consulting Services - services for lnfrastructure Proiects and other types of projects or
activities of the government requiring adequate external technical and professional expertise
that are beyond the capability or capacity of the government to undertake such as, but not
limited to: (i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design;
(iv) construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (lRR of RA No. 12009, Section 5[i]).

Contract - the agreement entered into between the Procuring Entity and the Contractor to
execute, complete, and maintain the Works and as recorded in the Contract Form signed by

the parties, including all attachments and appendices thereto and all documents incorporated
by reference therein.

Contract Price - the price stated in the Notice of Award and thereafter to be paid by the
Procuring Entity to the Contractor for the execution of the Works in accordance with this
Contract.

Contract Time Extension (CTE) - the allowable period for the Contractor to complete the
Works in addition to the original Completion Date stated in this Contract.

Contractor - a natural or juridical entity whose proposal was accepted by the Procuring Entity
and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

Days - refers to calendar days; months to calendar months.

Dayworks - varied work inputs subject to payment on a time basis for the contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

Defect - any part of the Works not completed in accordance with the Contract.

Defects Liability Certificate - the certificate issued by the Procuring Entity upon correction of
defects by the Contractor.

Defects Liability Period - the one (1) year period between contract completion and final

acceptance witirin which the Contractor assumes the responsibility to undertake the repair of
any damage to the Works at its own expense.
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Drawings - graphical presentations of the Works. They include all supplementary details,
shop drawings, calculations, and other information provided or approved for the execution of
this Contract.

Effective Date of the Contract - the date indicated in the contract. However, the Contractor
shall commence performance of its obligations only upon receipt of the Notice to Proceed.

Foreign-funded Procurement or Foreign-Assisted Project - refers to the acquisition of Goods,
Consulting Services, and the contracting for lnfrastructure Projects by the Government ofthe
Philippines which are wholly or partly funded by foreign loans or grants pursuant to a Treaty
or lnternational or Executive Agreement.

Funding Source - Organization named in the SCC.

Goods - refer to (i) all items, supplies, and materials, whether in the nature of equipment,
furniture, stationery, materials for construction, or personal propefi of any kind, needed in the
transaction of public businesses or in the pursuit of any government undertaking, project or
activity; or (ii) general supporl services which pertain to all types of services except Consulting
Services and Infrastructure Projects, such as the repair and maintenance of equipment and
furniture, as well as trucking, hauling, janitorial, security, and related or analogous services.
Personnel Services or individual COS or JO engagements do not fall under this definition;
(lRR of RA No. 12009, Section 5[n]).

lnfrastructure Projects - include the construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects, irrigation,
flood control and drainage, water supply, sanitalion, sewerage and solid waste management
systems, shore protection, energy/power and electrification facilities, national buildings, school
buildings, hospital buildings, and other related construction projects of the government. Also
referred to as "civil works" or "works;" (lRR of M No. 12009, Section 5[r]).

Lot - refers to one or more infrastructure projects that are grouped or bundled together based
on factors, such as scope, location, or other relevant parameters, as determined by the End-
User or lmplementing Unit of the Procuring Entity. Each lot is distinct within the project and
may be awarded as a separate contract.

MARB - refers to the award criteria in the procurement of lnfrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the most advantageous bid in reference to the highest
rated offer based on the quality component of the bid.

Materials - refer to all supplies, including consumables, used by the Contractor for
incorporation in the Works.

MEARB - refers to the award criteria in the procurement of lnfrastructure where the
considerations for the award of contract are the eligibility of the bidder, the responsiveness of
its bid to the technical requirements, and the determination of the most economically
advantageous bid in reference to the quality-price ratio allocated to the technical and financial
components of the bid.

Notice to Proceed - refers to a written notice issued by the Procuring Entity to the Contractor
requiring the latter to begin the commencement of the work not later than a specified or
determinable date.
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online submission - pertains to the submission of the bid for lnfrastructure projects and thebid envelopes containing the technical and financial components of the bid ttrrouirr etectronicmeans or through the electronic bidding facility of the philcEps, once avaitauL." 
-'--'

Permanent works - refer to a[ permanent structures and a[ other project features andfacilities required to be conshucted and completed in accordance with this Contr"ci*ni"n
shall be delivered to the Procuring Entity, and which shall remain at the Site after the removal
of all Temporary Works.

Plani - refers to the machinery, apparatus, and the rike intended to form an integrar part of thePermanent Works.

Procuring Entity - the organization acquiring the rnfrastructure project, as named in the scc.
Project - refers to a specific or identified procurement covering Goods, lnfrastructure projects
or Consulting Services. A Procurement Project shall be described, detailed, ana sineauieu inthe Project Procurement Management pran prepared by the agency *ni"t ,n"rr o"consolidated in the Procuring Entity's Annual procurement plan.

Program of work - refers to the big-picture pran and comprehensive schedure that detairsconstruction-related tasks to ensure the timely and efficient delivery of the piffi.- '-- -'

site-lnvestigation Reports - refers to those that were included in the Bidding Documents and
are factual and intePretative reports about the surface and subsurface *nJiton. 

"iir," 
sit".

PIpL:n""-- flgT.t" a deray in work execution occurring when actuar accomprishment failsoerow the target as measured by the difference between the scheduled and actual
accomplishment of the Work by the Contractor as established from the work sctreaute. tnis is
actually described as a percentage of the whole Works.

Simple Infrastructure Projects - refers to construction, improvement, rehabilitation, demolition,
repair, restoration, or maintenance of structures, technical facilitles ,nJ at;i;";ii; 

"nlppjoyg{ Budget for the contract (ABc) not exceeding Ten Miilion pesos
(PhP 10,000,000.00) built at the community level for the sustenanc-e of lives and livelihoocts
of the population living in a community and 

-built 
according to the needs and 

""pirrtion, 
ottn"

community population.

Verified Report - the report submitted by the lmplementing unit to the HopE setting forth itsfindings as to the existence of grounds or cauies for teimination 
"no "rpri"ittv "iating 

its
recommendation for the issuance of a Notice to Terminate.
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Sectior, ,. lnvitation to Bid



Republic of the Philippines
GATANDUANES STATE UNIVERSITY
Virac, CatanduaneE

1)

2)

3)

lnvitation to Bid for ConstructionlCompletion of Student
Convention Center with Amphitheater (?d Bidding)

The Catanduanes State University, through the General Appropriations Act (GAA)
2026 intends to apply the sum of Twenty-four lllillion Seven Hundred Sixty Thousand
Pesos (PhP24,760,000.00) being the Approved Budget for the Conhact (ABC) to
payments under the contract for the Construction/Completion of Student Convention
Center with Amphitheater with Project lD No. BAC-INFRA-2O2645. Bids received in
excess of the ABC shall be automatically rejected at bid opening.

The Catanduanes State University now invites bids for the above prccurement project.3
Completion of the Works is required within one hundred eighty (180) calendar days.
Bidders should have completed, within five (5) years from the date of submission and
receipt of bids, a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section Il. lnstructions to Bidders
(rrB).

Bidding will be conducted through competitive bidding procedures using a non-
discretionary "pass/fail" criterion as specified in the lRR, othenrvise known as the "New
Government Procurement Act (NGPA)".

Bidding is restricled to Filipino citizensi/sole proprietorships, cooperatives, and
partnerships or organizations with at least sixty percent (60%) interest or outstanding
capital stock belonging to citizens of the Philippines.

lnterested bidders may obtain further information from the Catanduanes Sfare University
- Bids and Awards Commiftee and inspect the Bidding Documents at the address given
below from Mondays to Thursdays, 8:00 AM to 5:00 PM.

A complete set of Bidding Documents may be acquired by interested bidders on October
2 - 26, 2026 from the address below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount
of Twenty-five fhousand P*os (PhP25,Un.@).

Payment shall be made directly to the CatSU Cashiering Services or thru deposit to
CatSU LBP Account. The Procuring Entity shall allow the bidder to present its proof of
payment for the fees in person, by facsimile, or through electronic means. . Transmittal
of scanned deposft s/rp r.s required for the issuance of Official Receipt. Bank Account
details are as follows:

Account Name: Catanduanes State University Trust Liability Account
Account Number: 0892-1 03330

It may also be downloaded free of charge from the website of the Philippine Government
Electronic Procurement System (PhilGEPS) and the website of the Procuring Entity,

4)

5)



6)

7)

8)

e)

provided that bidders shall pay the applicable fee for the Bidding Documents not later
than the submission of their bids.

The Catanduanes Sfafe Universitywill hold a Pre-Bid Conference on October 12,2026,
2:N) PM at the BAC Conference Room and through video conferencing via Zoom
Video Conferencing, which shall be open to prospective bidders.

Bids must be duly received by the Bids and Awards Committee (BAC) Secretariat
through manual submission at the address indicated below on or before October 26,
2026,2:00 PM. Late bids shall not be accepted.

All Bids must be accompanied by a Bid Security in any of the arceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on October 26, 2026, 2:15 PM at the BAC Conference Room. Bids
will be opened in the presence of the Bidders' representatives who choose to attend the
activity.

The Bid Evaluation and Award Criteria are Lowest Calculated Bid (LCB) and Lonresf
Calculated and Responsive Bid (LCRB), respectively.

The Catanduanes Stafe University reserves the right to reject any and all bids,
declare a failure of bidding, or not award the contract at any time prior to contract award
in accordance with Section 70 of R.A. No. 12009, without thereby incurring any liability
to the affected bidder or bidders.

For further information, please refer to:

Ms. Sheilakim M. Lumabi
Head, BAC Secretaiat
Office of the Procurement Unit
1"t Floor, Administration Building, Catanduanes Sfafe University, Virac, Catanduanes
Contact No. 09491369639 or 09979249902
Emai I Address; catsubacsec@qmai l.com

You may visit the following websites:

FordownloadingofBiddingDocuments: www.philgeps.gov.ph
https://catsu. ed u. p h/

2 October 2A26

Chairperson
Bids and Awards Committee

10)

11)

12)

13)

ARTHUR t. TARRARA, Ph.D.



Secffon ll. lnstructions to Bidders

Notes on the lnstructions to Bidders

This Section of the Bidding Documents provides the information necessary for Bidders to
prepare responsive bids, in accordance with the requirements of the Procuring Entity.
It also provides information on the bid submission, eligibility check, opening and evaluation
of bids, post-qualification and award of contract.

This Section contains provisions that shall not be changed or modified. Any amendment
shall be reflected in Section lll. Bid Data Sheet which consists of provisions that
supplement, amend, or specify in detail information or requirements included in this Section
and which are specific to each procurement.

Matters governing performance of the Contractor, payments under the contract, or those
affecting the risks, rights, and obligations of the parties under the contract are not normally
included in this Section, but rather under Section lV. General Conditions of Contract (GCC),
and/or Section V. Special Conditions of Contract (SCC). lf duplication of a subject is
inevitable in other sections of the document prepared by the Procuring Entity, prudence
must be exercised to avoid contradictions between clauses dealing with the same matter.
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1)

A. General

Scope of Bid

1 .1 The 
_ 
Procuring Entity named in the BDS, invites Bids for the

CONSTRUCTION/COMPLETION OF STUDM CONVENTION CENTiRwrrH AMpHTTHEATER, with project rdentification Number BAC-|Nrnn+oze-
05.

The Procrrremenl Pp6jecflssfsffsd to herein as ,,project,,) 
is for the construction

of Works, as described in Section Vl (Specification;).

1-2 The winning Bidder wifi g9 e]pected to comprete the works by the intended
completion date specified in SCC Clause 1.1.

Source of Funds

The Procuring Entity has a budget or received funds from the Funding source named
in the BDS, and in the amount indicated in the BDs. rt intends to ippry part of th;
funds received for this Project to cover erigible pafrEnts under the contract.

Corrupt, Fraudutent, Collusive, Coercive, and Obstructive practices

3.1 unless otherwise specified in the BDS, the procuring Entity, as wel as Bidders
and contractors, shafl observe the highest standard of ethics during the
procurement and execution of the contract. ln pursuance of this polici, the
Procuring Entity:

a) defines, for purposes of this provision, the folowing terms under existing
laws, rules, and regulations:

i) "corrupt practice,'means an act by which officials in the public
or private sectors improperly and unlaurfully enrich themselves,
others, or induce others to do so, by misusing the position in
which they are placed, and includes the offering, giving,
receiving, or soliciting of anything of value to influence iheLction
of any such official in the procurement process or in contract
execution; entering, on behalf of the government, into any
contract or transaction manifesfly and grossly disadvantageoui
to the same,.whether or not the public officer profited or will profit
thereby, and similar acts as provided in M No. 3019.

ii) "fraudulent practice,' means a misrepresentation of facts for
purposes of influencing a procurement process or the execution
of a contract to the detriment of the procuring Entig, which
includes collusive practices among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial, non_
competitive levels and to deprive the procuring Entity of the
benefits of free and open competition.

iiD "collusive practices' means a scheme or arrangement between
two or more Bidders, with or without the knowledge of the
Procuring Entity, designed to establish bid prices ai artificial,
non-competitive levels.

2)

3)
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4)

iv) "coercive practices" means harming or threatening to harm,
directly or indirectly, persons, or their property to influence their
participation in a procurement process, or affect the execution
of a contracl;

v) "obstructive practice" is

a) deliberately destroying, falsifying, altering or concealing of
evidence material to an administrative proceedings or
investigation or making false statements to investigators in
order to materially impede an administrative proceedings or
investigation of the Procuring Entity or any foreign
governmenUforeign or international financing institution
relative to allegations of a corrupt, fraudulent, coercive or
collusive practice; and/or threatening, harassing or
intimidating any party to prevent the latter from disclosing its
knowledge of matters relevant to the administrative
proceedings or from pursuing such proceedings or
investigation; or

b) acts intended to materially impede the exercise of the
inspection and audit rights of the Procuring Entity or any
foreign governmenUforeign or international financing
institution herein.

b) Undertakes to reject a proposal for award upon pima facie
determination that the Bidder recommended for award has engaged in
any of the prohibited practices mentioned in this Clause for purposes of
competing for the contract.

3.2 Further, the Procuring Entity will seek to impose the maximum civil,
administrative, and/or criminal penalties available under the applicable laws on

individuals and organizations deemed to be involved in any of the practices

mentioned in ITB Clause 4.

3.3 Furthermore, the Funding Source and the Procuring Entity reserve the right to
inspect and audit records and accounts of a Bidder or Contractor in the bidding
for and performance of a contract themselves or through independent auditors

as reflected in the GCC Clause 36.

Conflict of lnterest

4.1 All Bidders found to have conflicting interests shall be disqualified to participate

in the procurement at hand, without prejudice to the imposition of appropriate

administrative, civil, and criminal sanctions. A Bidder may be considered to
have conflicting interests with another Bidder in any of the events described in

paragraphs (a) through (c) and a general conflict of interest in any of the
circumstances set out in paragraphs (d) through (f) below:

a) A Bidder has controlling shareholders or beneficial owners in common
with another Bidder;

b) A Bidder receives or has received any direct or indirect subsidy from

any other Bidder;

18



4.2

4.3

c) A bidder has the same legally authorized representative as that of
another Bidder for purposes of this Bid;

d) A bidder has a relationship, directly or through third parties, that puts
them in a position to have access to information about or influence on
the bid of another Bidder or influence the decisions of the procuring
Entity regarding this bidding process. This may include a firm or an
organization that lends, or temporarily seconds, its personnel to firms
or organizations that are engaged in consulting services for the
preparation related to procurement for or implementation of the project
if the personnel would be involved in any capacity on the same project;

e) A bidder who participated as a consultant in the preparation of the
design or technical specifications of the goods and related services that
are the subject of the bid; or

0 A bidder who lends, or temporarily seconds, its personnel to firms or
organizations which are engaged in consulting services for the
preparation related to procurement for or implementation of the project,
if the personnel would be involved in any capacity on the same project.

All Bidding Documents shall be accompanied by an Omnibus Sworn Statement
of the Bidder that it is not related, by consanguinity or affinity up to the third civil
degree, to the HoPE, Procurement Agent (if engaged), the head of the project
Management Office (PMO), the End-User or lmplementing Unit or any
members of the Bids and Awards Committee (BAC), Technical Working Group
(TWG), and BAC Secretariat.a

The Bidder shall also disclose the ultimate beneficial ownership of the entity it
represents. Failure to comply shall be a ground for the automatic
disqualification of the bid in consonance with Section 59 of the lRR. For this
reason, relationship to the aforementioned persons within the third civil degree
of consanguinity or affinity shall automatically disqualify the Bidder from
participating in the procurement of contracts of the Procuring Entity
notwithstanding the act of such persons inhibiting themselves from the
procurement process. This Clause shall apply to the following persons and
affiliates:

a) ln the case of individuals or sole proprietorships, to the Bidders and
their spouses;

b) ln the case of partnerships, to the partnership itself and its partners;

c) ln the case of cooperatives, to the cooperative itself and members of
the board of directors, general manager or chief executive officer;

d) ln the case of a partnership, joint venture, or consortium, to the entity
itself, its members or partners, as well as any person or entity that is a
member of a blacklisted partnership, joint venture, or consortium, and

4 Seclion 81.1 ofthe IRR
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5)

e) ln the case of corporations, a single stockholder, together with their
relatives up to the third civil degree of consanguinity or affinity, and their
assignees, holding at least twenty percent (20olo) of the shares therein,
its chairperson and president, shall be blacklisted after they have been
determined to hold the same controlling interest in a previously
blacklisted corporation or in two corporations that have been
blacklisted; the corporations of which they are part shall also be
blacklisted.

Eligible Bidders

Only Bids found to be legally, technically, and financially eligible will be
evaluated. For procurement of lnfrastructure Projects, the following persons
shall be eligible to participate in this bidding:

Duly licensed Filipino citizens or sole proprietorships;

Partnerships duly organized under the laws of the Philippines and of
which at least sixty percent (60%) of the interest belongs to citizens of
the Philippines;

Corporations duly organized under the laws of the Philippines, and of
which at least sixty percent (60%) of the outstanding capital stock
belongs to citizens of the Philippines;

Cooperatives duly organized under the laws of the Philippines; and

Persons or entities forming themselves into a Joint Venture (JV), i.e., a
group of two (2) or more persons or entities that intend to be jointly and
severally responsible or liable for a particular contract; Provided,
however, that in accordance with relevant laws, rules, and regulations,
Filipino ownership or interest of the joint venture concerned shall be at
least sixty percent (60%); Provided, further, that joint ventures in which
Filipino ownership or interest is less than sixty percent (60%) may be
eligible where the structures to be built require the application of
techniques or technologies which are not adequately possessed by a
person or entity meeting the sixty percent (60%) Filipino ownership
requirement; Provided, furthermore, that in the latter case, Filipino
ownership or interest shall not be less than twenty-five percent (25%).
For this purpose, Filipino ownership or interest shall be based on the
contributions of each of the member of the joint venture as specified in
their Joint Venture Agreement (JVA); Provided, finally, that the primary
purpose of each member of the joint venture must be similar or related
to the requirement of the project to be bid out.

The Procuring Entity may also invite foreign bidders when provided for under
any Treaty or lnternational or Executive Agreement as specified in the BDS.

ln accordance with RA No. 4566 or the "Contractors' License Law" as amended
by RA No. 11711 or "An Act Fu(her Amending Republic Act No. 4566', the
persons or entities enumerated in Section 52 of the IRR may participate in the
procurement of lnfrastructure Projects if it has been issued a license by the
Philippine Contractors Accreditation Board (PCAB) to engage or act as a
contractor.

5.1

a)

b)

c)

d)

e)

5.2

5.3
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5.4 The Bidder must have completed an SLCC that is similar to the procurement
project to be bid, and whose value must be equivalent to at least fifty percent
(50%) of the ABC, adjusted to current prices using the Philippine Statistics
Authority (PSA) consumer price indices; Provided, that any change to the fifty
percent (50%) requirement may be allowed, subject to the recommendation of
the Procuring Entity, which shall be submitted to the GPPB for consideration;
Provided, further, that contractors under Small A and Small B categories
without similar experience on the procurement project to be bid may be allowed
to bid if the cost of such contract is not more than the Allowable Range of
Contract Cost of their registration based on the guidelines as prescribed by the
PCAB.

For foreign-funded procurement, the GoP and the foreign government, or
foreign or international financing institution may agree on another track record
requirement, as specified in the BDS.

Moreover, a contract shall be considered similar to the procurement project if it
has the same major categories of work. The Procuring Entity may clarify in the
Bidding Documents what is regarded as ma.ior categories of work, guided by
the principle of proportionality and Fit-for-Purpose approach.

5.5 The SLCC shall be supported by an Owner's Certificate of Final Acceptance
issued by the project owner other than the Contractor, or a final rating of at
least Satisfactory in the Constructors Performance Evaluation System (CPES),
or a similar performance and monitoring system. ln the case of contracts with
the private sector, an equivalent document shall be submitted.

5.6 The computation of a bidder's NFCC must be at least equal to the ABC to be
bid, calculated as follows:

NFCC = [(Current assets minus current liabilities) ('15)] minus the value
of all outstanding or uncompleted portions of the projects under ongoing
contracts, including awarded contracts yet to be started, coinciding with
the procurement project to be bid; Provided, That a different formula may
be adopted subject to the recommendation of the Procuring Entity, which
shall be submitted to the GPPB for consideration.

The value of the domestic bidder's current assets and current liabilities shall be
based on the latest AFS submitted to the BlR.

For purposes of computing the foreign bidders' NFCC, the value of the current
assets and current liabilities shall be based on their latest AFS prepared in
accordance with international fi nancial reporting standards.

6) Bidder's Responsibilities

6.1 The Bidder or its duly authorized representative shall submit a sworn statement
in the form prescribed in Section lX. Philippine Bidding Documents Related
Forms as required in ITB Clause 12.1(h)(iv).

6.2 Before submifting their bids, the Bidders are deemed to be knowledgeable of
all existing laws, decrees, ordinances, acts and regulations of the Philippines
which may affect this Project in any way.

6.3 The Bidder undertook the following responsibilities:



a)

b)

c)

d)

e)

f)

s)

h)

Took steps to carefully examine and ensure full understanding and
comprehension of the Bidding Document, its requirements, clauses,
and provisions;

Acknowledged all conditions, local or otheruvise, affecting the
implementation of the contract;

Made an estimate of the facilities available and needed for the contract
to be bid, if any;

Complied with its responsibility to inquire or secure Supplemental Bid
Bulletin(s);

Ensured that it is not "blacklisted" or barred from bidding by the
Government of the Philippines (GoP) or any of its agencies, offices,
corporations, or LGUs, including foreign government, or foreign/
international financing institutions whose blacklisting rules have been
recognized by the GPPB; by itself or by reason of its relation,
membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Ensured that each of the documents submifted in satisfaction of the
bidding requirements is an authentic copy of the original, complete, and
that all statements and information provided therein are true and
correct;

Authorized the HoPE or its duly authorized representative/s to verify all
the documents submitted;

Ensured that the signatory is the duly authorized representative of the
Bidder, and granted full power and authority to do, execute and perform
any and all acts necessary to participate, submit the bid, to sign, and
execute the ensuing contract, accompanied by the duly notarized
Special Power of Attorney, Board or Partnership Resolution, or
Secretary's Certificate, whichever is applicable;

Complied with the disclosure provision under Section 81 and 82 of RA
No. '12009 and its IRR in relation to other provisions of RA No. 3019;

Complied with existing labor laws and standards. Moreover, the Bidder
undertakes to:

i) Ensure the entitlement of workers to wages, hours of work,
safety and health and other prevailing conditions of work as
established by national laws, rules and regulations; or Collective
Bargaining Agreement (CBA) or arbitration award, if and when
applicable.

In case there is a finding by the Procuring Entity or the
Department of Labor and Employment (DOLE) of underpayment
or non-payment of workers' wages and wage-related benefits,
the Bidder agrees that the performance security or portion of the
contract amount shall be withheld in favor of the complaining
workers pursuant to appropriate provisions of RA No. 12009,
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6.4

without prejudice to the institution of appropriate actions under
the Labor Code, as amended, and other social legislations;

ii) Comply with Occupational Safety and Health Standards (OSHS)
and correct deficiencies, if any.

ln case of imminent danger, injury or death of the worker, the
Bidder undertakes to suspend contract implementation pending
clearance to resume from the DOLE Regional Office, in
compliance with the Work Stoppage Order; and

iii) lnform the workers of their conditions of work, labor clauses
under the contract specifoing wages, hours of work and other
benefits under prevailing national laws, rules and regulations; or
CBA or arbitration award, if and when applicable, through
posting in two (2) conspicuous places in the establishment's
premises.

k) Ensured that it did not give or pay, directly or indirectly, any commission,
amount, fee, or any form of consideration, pecuniary or otherwise, to
any person or official, personnel or representative of the government in
relation to any procurement project or activity;

l) Examined all instructions, forms, terms, and specifications in the
Bidding Documents;

m) Determined and complied with all matters pertaining to the contract to
be bid, including but not limited to: (i) the location and the nature of the
contract, project, or work; (ii) climatic conditions; (iii) transportation
facilities; (iv) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water,
electric power and access roads; and (v) other factors that may affect
the cost, duration and execution or implementation of the contract,
project, or work; and

n) Ensured that all information in the Bidding Documents, including bid or
supplemental bid bulletin(s) issued, are correct and consistent. The
Procuring Entity shall not assume any responsibility regarding
erroneous interpretations or conclusions by the prospective or eligible
Bidder out of the data furnished by the Procuring Entity.

Failure to observe any of the above responsibilities shall be at the risk of the
Bidder concerned;

The Bidder, by the act of submitting its bid, shall be deemed to have inspected
the site, determined the general characteristics of the contract works and the
conditions for this Project and examine all instructions, forms, terms, and
project requirements in the Bidding Documents.

Further, the Bidder shall bear all costs associated with the preparation and
submission of its bid, and the Procuring Entity shall in no case be responsible
or liable for those costs, regardless of the conduct or outcome of the bidding
process.

6.5
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8)

ln case of failure of bidding, the Bidding Documents fee may be applied in the
re-bidding for the same Project.

6.6 Furthermore, the Bidder should be aware that the Procuring Entity will accept
bids only from those that have paid the applicable fee for the Bidding
Documents at the office indicated in the lnvitation to Bid.

Origin of Goods and Services

Unless otheruvise indicated in the BDS, there is no restriction on the origin of Goods,
or Contracting of Works or Services other than those prohibited by a decision of the
United Nations Security Council taken under Chapter Vll of the Charter of the United
Nations.

Subcontracts

8.1 Unless otherwise specified in the BDS, the Bidder may subcontract portions of
the Works to an extent as may be approved by the HoPE and as stated in the

!!S. However, the subcontracted portion shall not exceed fifty (50%), or a
different percentage of the ABC, on a per project basis, as approved by the
GPPB.

8.2 Subcontracting of any portion of the Project shall not relieve the Bidder from
any liability or obligation that may arise from the contract.

8.3 Subcontractors must meet the eligibility criteria as stated in the BOS and shall
submit the same eligibili$ documents as the general contractor. Failure of a
subcontractor to meet the eligibility criteria does not affect the eligibility of the
general contractor for the procurement project. ln such case, the portion
intended to be subcontracted to the ineligible subcontractor shall be assumed
by the general contractor.

8.4 Subcontracting arrangement, if allowed, including the time of submission of the
eligibility documents of the subcontractor, shall be disclosed in the BDS.

B. Gontents of Bidding Documents

9) Pre-Bid Conference

9.1 lf so specified in the BDS, a pre-bid conference shall be held either at the
Procuring Entity's physical address and/or online through videoconferencing,
webcasting, or similar technology, or a combination thereof, on the date
indicated therein, to clarify and address the Bidders' questions on the technical
and financial components of this Project.

9.2 The pre-bid conference shall be held at least twelve ('12) calendar days before
the deadline for the submission of and receipt of bids, but not earlier than seven
(7) calendar days from the posting of the invitation to bid and other bidding
documents on the PhiIGEPS website.

9.3 Bidders are highly encouraged to attend the pre-bid conference to fully
understand the Procuring Entity's requirements. While non-attendance of the
Bidder will in no way preiudice its bid, the Bidder is deemed to know any
changes and/or amendments to the Bidding Documents, as may be provided

in the Supplemental Bid Bulletin.
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The proceedings of the pre-bid conference shafl be recorded, and the
corresponding minutes shal be prepared not later than rive 1sy carenJirlays
after the pre-bid conference. The minutes shafl ue mioi avaitaore ioprospective Bidders not later than five (5) days upon written request.

9-4 Decisions of the BAC amending any provision of the Bidding Documents shafl
be_ issued in writing through a supprementar Bid Builetin it terst s"ren 14calendar days before the deadline for the submission and receipt of bids.

Clarification and Amendment of Bidding Documents

10."1 Prospective bidders may request for clarification(s) on andior interpretation of
any part of the Bidding_ Documents. Such a request must be in writing and
submitted to the BAC of the procuring Entity at the address or electronii mail
indicated in the BDS or through the electronic bidding facility of philGEps, ai
may be appricabre, at reast ten (i0) carendar days before the deadrine set for
the submission and receipt of Bids.

1O.2 ]h9 AAC shall respond to the said request by issuing a Supplemental Bid
Bulletin duly signed by the BAC chairperson. li sha be made available to all
those who have properly secured the Bidding Documents, at least seven (7)
calendar days before the deadline for the submission and receipt of Bids.

'10.3 Supplemental Bid Burretins may arso be issued upon the procuring Entity,s
initiative for purposes of crarifying or modifoing any provision ot tn6 aiooing
Documents not rater than seven (7) calendar days before the deadrine for thi
submission and receipt of Bids. Any modification to the Bidding Documents
shall be identified as an amendment.

10.4 Any supplemental Bid Burletin issued by the BAC shail also be posted on the
PhilGEPs website, in any conspicuous prace in the premises of ihe procuring
Entity' and on the website or sociar media pratforms of the procuring Entity, if
available, or such other channers as may be authorized by the Gppb. rt s'hal
be the responsibility of all prospective bidders, including those who have
properly secured the Bidding Documents, to inquire and seiure Supplemental
Bid Bulletins that may be issued by the BAC- However, Bidders who have
submitted bids before the issuance of the supplemental Bid Bufletin must be
accordingly informed by the BAC, and be allowed to modifo or withdraw their
bids prior to the deadline for the submission and receipt of bids in accordance
with ITB Clause 21.

G. Preparation of Bids

Language of Bids

The eligibility requirements or statements, the bids, and all other documents to be
submitted to the BAC must be in English. lf the eligibility requirements or statements,
the bids, and all other documents submitted to the-BAi are in foreign language othei
than English, it must be accompanied by a transration of the docu-ment; in 

'English.

The documents shall be transrated by the rerevant foreign government agencyl the
foreign government agency authorized to translate d6cuments, or a iegistered
translator in the foreign bidder's country. The Bidder shall cause the authenticition of
the translated documents and shall be authenticated by the appropriate philippine
foreign service establlshment or post or the equivalent office having jurisdiction over
the foreign bidder's affairs in the Philippines. However, for conhacting parties to the

11)
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Apostille convention, the documents shall be authenticated through an apostille by the
comp-etent Authority, as defined in section 20.2.g.2 of the rRR,-excepi for countries
identified by the DFA that will still require legalization (red ribbon) by tn" ,"i"r"ni
Embassy or Consulate. The English transi-ation shall govern, for purposes of
interpretation of the bid.

Documents Comprising the Bid; Technical and Financial Components

12.1 The first bid envelope shall contain the following technical documents, including
the eligibility documents:

a) PhiIGEPS Certificate of Registration (ptatinum Membership) in
accordance with Section 20 of the IRR;

b) PCAB License and Registration, in case of Joint Venture (JV);

c) Statement of arr its ongoing government and private contracts, incruding
contracts awarded but not yet started, if any, whether similar or not
similar in nature and complexity to the contract to be bid;

d) Statement of the Bidder's SLCC, in accordance with ITB Clause 5.5.

The SLCC shall be supported by an Owner's Certificate of Final
Acceptance issued by the project owner other than the Contractor, or a
final rating of at least satisfactory in the CpES, or a similar performance
and monitoring system. ln case of contracts with the private sector, an
equivalent document shall be submitted;

e) NFCC computation in accordance with ITB Clause 5.6;

f) Joint Venture Agreement (JVA), if appticable;

S) Bid Security in the prescribed form and amount in accordance with ITB
Clause 16, and validity period under ITB Clause 15;

h) Project Requirements, which shall include the following:

i) Organizational chart of the personnel to be deployed for the
procurement project to be bid;

ii) List of Contractor's personnel (e.g., project Manager, project
Engineers, Materials Engineers, and Foremen), to be assigned
to the procurement project to be bid, with their complete
qualifications and experience data. These personnel must meet
the required minimum years of experience set in the @;

iii) List of Contractor's major equipment units which are owned,
leased, or under purchase agreements, supported by proof of
ownership or certification of availability of equipment from the
equipment lessor or vendor for the duration of the project, as the
case may be, which must meet the minimum requirements for
the contract set in the BDS; and

iv) Omnibus Sworn Statement in accordance with Section 54.3 of
the tRR.
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12.2 The second bid envelope shall contain the Financial Bid Form, which includes
the bid prices and the bill of quantities, in accordance with ITB Clauses 13.1-

12.3 Whenever necessary, modifications may be made to the foregoing provisions
specifically for major and specialized procurement to suit the particular needs
of the Procuring Entity, subject to the approval of the GPPB.

12.4 All bids that exceed the ABC shall not be accepted. Unless otheruise indicated
in the !S, for foreign-funded procurement, the ABC shall be applied as the
ceiling to bid prices provided the following conditions are met:

a) Bidding Documents are obtainable free of charge on a freely accessible
website. lf payment of Bidding Documents is required by the Procuring
Entity, payment could be made upon the submission of bids.

b) The Procuring Entity has procedures in place to ensure that the ABC is
based on recent estimates made by the engineer or the responsible unit
of the Procuring Entity and that the estimates are based on adequate
detailed engineering and reflect the quality, supervision and risk, and
inflationary factors, as well as prevailing market prices, associated with
the types of works or goods to be procured.

c) The Procuring Entity has trained cost estimators on estimating prices
and analyzing bid variances. ln the case of lnfrastructure Projects, the
Procuring Entity must also have trained quantity surveyors.

d) The Procuring Entity has established a system to monitor and report bid
prices relative to ABC and engineer's or Procuring Entity's estimate.

e) The Procuring Entity has established a monitoring and evaluation
system for contract implementation to provide feedback on actual total
costs of goods and works.

However, the GoP and the foreign government, or foreign or international
financing institutions may agree to waive the foregoing conditions.

Bid Prices

13.1 The contract shall be for the whole Works, as described in the Bidding
Documents, based on the priced Bill of Quantities submitted by the Bidder.

13.2 The Bidder shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. ln case partial bids are allowed in the lTB, bids not
addressing or providing all of the required items in the Bidding Documents
including, where applicable, the Bill of Quantities, shall be considered non-
responsive and shall be automatically disqualified. ln this regard, where a
required item is provided, but no price is indicated, the same shall be
considered as non-responsive, but speciling a zero (0) or a dash (-) for the
said item would mean that it is being offered for free to the Government, except
those required by law or regulations to be provided for.

13.3 For the given scope of work in the contract as awarded, all bid prices shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as
specified in GCC Clause 45.
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141 Bid Gurrencies

14'1 All bid prices shall be quoted in Philippine Peso unless otherwise provided in
the BD$. However, for purposes of bid evaluation, bids denominated in foreign
currencies shall be converted,to Philippine currency based on the exchanie
rate as published in the BSP Daily Reference Exchlnge Rate Bulletin on the
day of the bid opening.s

14.2 lf so allowed in accordance with ITB Clause 14.1, the procuring Entity, forpurposes of bid evaluation and comparing the bid prices, will Lonvert the
currencies in which the bid price is expressed to Philippine ieso at the foreign
exchange rates.

14.3 Unless otherwise specified in the BDS, payment of the contract price shall be
made in philippine peso.

15) Bid Validity

15.1 Bids shall remain valid for the period specified in the BDS which shall not
exceed one hundred twenty (120) calendar days from thffite of the opening
of bids.

15.2 Should it become necessary to extend the validity of the bids and the bid
securities beyond one hundred twenty (120) calendar days, the procuring
Entity concerned shall request in writing atl those who submitted bids for suc[
extension_before the expiration date therefor. Bidders, however, shall have the
right to refuse to grant such extension without forfeiting their Bid Security.

16) Bid Security

16.1 The Bidder, at its option, shall submit a Bid Security in the form and amount as
stated in the BDS, which may include the following:

Form of Bid Security
Amount of Bid Security

(Not less than the required
Percentage of the ABC)

(a) Cash or cashier's/manager's check
issued by a bank.

For biddings conducted by LGIJs,
the Cashiefs or Managefs check
may be rssued by other banks
certified by the BSP as authorized
fo issue such financial instrument.

Two percenl (2o/o)

(b) Bank drafUguarantee or irrevocable
Letter of Credit issued by a bank;
Provided, however, that it shall be
confirmed or authenticated by a

Five percent (5%)

5 RA No. 8183 or'An Act to Assure uniform value to philippine coin and cunency.,



local bank, if issued by a foreign
bank.

For biddings conducted by LGUs,
the Bank DrafU Guarantee, or
irrevocable letter of credit may be
rssued by other banks certified by
the BSP as authorized to issue
such financial instru ment.

(c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the
lnsurance on as authorized to
issue such security.

Five percent (5%)

(d) Bid Securing Declaration Not Applicable

16.2

16.3

16.4

16.5

The Bid Security shall be denominated in Philippine Peso and posted in favor
of the Procuring Entity.

The Bid Security should be valid for the period specified in the BDS. Any bid
not accompanied by an acceptable Bid Security shall be considered as non-
responsive and rejected by the Procuring Entity.

ln no case shall the Bid Security be returned later than the expiration of the bid
validity period indicated in the Bidding Documents, unless it has been extended
in accordance with Section 57.2 of the lRR. ln case the bidder is required to
extend its bid validity, the bidder may, at its discretion, substitute a Bid Securing
Declaration for the extended period as a replacement of its Bid Security;
Provided, that the option to substitute is indicated in the BDS.

Upon signing and execution of the contract, pursuant to ITB Clause 29, and the
posting of the performance security pursuant to ITB Clause 30, the Bid Security
of the successful Bidder's Bid Security will be discharged, but in no case later
than its validity period as indicated in ITB Clause 15.

The Bid Security may be forfeited based on any of the following grounds, as
provided under Rule Vlll, X, Xl, and XXI of the IRR:

a) lf a Bidder:

i) With the Lowest Calculated Responsive Bid (LCRB), Most
Economically Advantageous Responsive Bid (MEARB), Most
Advantageous Responsive Bid (MARB), Single Calculated and
Responsive Bid (SCRB), Single Economically Advantageous
Responsive Bid (SEARB), or Single Advantageous Responsive
Bid (SARB) withdraws, fails, refuses or is unable to: (i) submit
the documents required under Section 66.5 of the IRR; (ii) enter
into contract with the Procuring Entity; or (iii) post the required
performance security within the period stipulated in the IRR and
in accordance with lTB Clause 30;
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iir)

iv)

v)

vi)

vii)

viii)

ix)

911::,: ": 
detay, without justifiabte cause, of the screening for

exgrbtttty, opening of bids, evaluation and post evaluation of
Bids, and awarding of contracts;

Refuses to clarifo or validate in writing its bid during post
qualification within a period of seven 17; calendar dav"s trom
receipt of the request for clarification;

Withdraws a bid, or refuses to accept an award, or refuses or
fails to enter into contract with the procuring 'entity 

wittrout
justifiable cause, after the approval of the Hopdfor travino Oeen
the declared LCRB or MEARB, as the case may be;

Refuses or fails to furnish performance security within the
prescribed time;

Commits of three (3) or more of any of the acts imposed with
suspension, as provided under Section 99 of the lRi;

Uses force, fraudulent machinations, coercion, undue influence
or pressure on any member of the BAC or any officer or
employee of the Procuring Entity to take a particulir action for
its own favor or gain, or to the advantage of a particular bidder;

Colludes with one (1) or more bidders and submitting different
bids as if they were bona fide, when they knew that orie or more
of them was so much higher than the other that it could not be
honestly accepted and that the contract will surely be awarded
to the pre-arranged lowest bid;

Maliciously submits different bids through two (2) or more
per:ons, corporations, partnerships, or any other business
entity in which it has interest, to create the appearance of
competition that does not in fact exist so as to be declared as
the winning bidder;

Enters into an agreement with other bidder/s which call upon
one to refrain from bidding for procurement contracts, or which
call for withdrawal of bids already submitted, or which are
otherwise intended to secure an undue advantage to any of the
bidders;

Fails to faithfully disclose its relationship, regardless of the time
of its discovery, with the HopE, members of ihe BAC, the TWG,
and the BAC Secretariat, the head of the pMO or the End_User
or lmplementing Unit, and the project consultants of the
Procuring Entity, or of the procurement agent, whichever is
applicable, by consanguinity or afiinity up to the third civil degree
pursuant to Section 81 of the IRR;

Submits beneficial ownership information containing false
entries;

Allows the use of one's name or uses the name of another for
purposes of public bidding;

x)

xi)

xii)

xiii)

ii)



b)

xiv) Submits eligibility requirements and bids containing false
information or falsified documents or the concealment of such
information that will materially alter the outcome of eligibility
screening or any stage of the procurement;

w) Accesses the contents of any Bid submitted to the Procuring
Entity before the opening of bids, without authorization;

xvi) Has any documented attempt to unduly influence the outcome
of the bidding;

xv) Employs schemes which stifle or suppress any procurement
activity; or

xvi) Commits a third offense imposed with blacklisting under the Act
by the same Procuring Entity, or a combination of three (3)
violations imposed with blacklisting by the Procuring Entity and
other Procuring Entities, as posted on the GPPB portal;

lf a Winning Bidder:

i) Conducts poor performance or unsatisfactory quality and/or
progress of work. Poor performance shall be as follows:

i.i) Negative slippage of fifteen percent (15%) and above
within the critical path of the project due entirely to the
fault or negligence of the winning bidder; or

i.ii) Non-compliance of the materials and workmanship with
the approved specifications arising from the fault or
negligence of the winning bidder.

ii) ln case it is determined prima facie that the winning bidder has
engaged, before or during the implementation of the contract, in

the following unlawful deeds and behaviors relative to contract
acquisition and implementation:

ii.i) Corrupt, fraudulent, collusive and coercive practices;

ii.ii) Drawing up or using forged documents; or

ii.iii) Using adulterated materials, means or methods, or
engaging in production contrary to rules of science or
trade.

iii) Assigns or subcontracts the contract or any part thereof or
substituting key personnel named in the proposal without prior
written approval by the Procuring Entity;

iv) Willfully or deliberately abandons or does not perform the project
or contract by the winning bidder resulting in substantial breach
thereof without lawful and/or just cause;

v) Has its contract terminated due to its default or unlawful acts; or
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vi) Fails to comply with the provision on warranty that requires to
repair any noted defect or damage to the lnfrastructure project
due to the use of materials of inferior quality within ninety (90)
calendar days from the issuance of the order by the HopE to
undertake such repairs.

Format and Signing of Bids

17.1 Bidders shall submit their bids through their duly authorized representative
using the appropriate forms provided in Section lX. philippine Bidding
Documents Related Forms on or before the deadline specified in the ITB
Clause 19 in two (2) separate sealed bid envelopes which shall be submitted
simultaneously, whether through manual or online submission. The first shall
contain the technical component of the bid, including the eligibility requirements
under ITB Clause 12, and the second shall contain the financial component of
the bid.

17.2 Forms as mentioned in ITB Clause 17.1 must be completed without any
alterations to their format. No substitute form shall be accepted.

17.3 Each and every page of the Bid Form, including the Bill of Quantities, under
Section lX hereof, shall be signed by the duly authorized representative/s of
the Bidder. Failure to do so shall be a ground for the rejection of the bid.

17.4 Any insertions, erasures, or overwriting shall be valid only if they are signed or
initialed by the duly authorized representative/s of the Bidder.

Sealing and Marking of Bids

18.1 Bidders shall enclose their technical documents described in ITB Clause 12 in
one sealed envelope marked "TECHNICAL COMPONENT,', and the financial
component in another sealed envelope marked "FINANCIAL COMPONENT,',
sealing them all in an outer envelope marked "BlD."

18.2 The Bid shall be typed or written in ink and shall be signed by the Bidder or its
duly authorized representative/s.

18.3 All envelopes shall:

a) contain the name of the contract to be bid in capital letters;

b) bear the name and address of the Bidder in capital letters;

c) be addressed to the Procuring Entity's BAC in accordance with ITB
Clause 18.1 ;

d) bear the specific identification of this bidding process indicated in the
ITB Clause 1 .1; and

e) bear a warning'DO NOT OPEN BEFORE..." the date and time for the
opening of bids, in accordance with ITB Clause 19.

18.4 For manually submitted bid envelopes that are not properly sealed and marked,
as required in the Bidding Documents, the same shall be accepted; Provided,
That the bidder or its duly authorized representative shall acknowledge such
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20)

211

condition of the bid as submitted. On the other hand, unsealed or unmarked
bid envelopes, or bids that cannot be opened or corrupted in case of online
submission, shall be rejected.

The BAC shall assume no responsibility for misplaced or lost contents of the
improperly sealed or marked bid, or for its premature opening.

D. Submission and Opening of Bids

Deadline for Submission of Bids

Bids must be received by the Procuring Entity's BAC at the address indicated in the
lnvitation to Bid, or through the e-bidding facility of the PhilGEPS, on or before the
date and time indicated in the BDS.

Late Bids

Bids, including the eligibility requirements, submitted after the deadline shall be
rejected by the BAC. The BAC shall record in the Minutes of the Meeting the
submission and opening of bids, the Bidder's name, its representative, and the time
the late bid was submitted.

Modification and Withdrawal of Bids

21.1 Bidders may modify their bids before the deadline for the submission and
receipt of bids.

a) For manual submission and receipt of bids, the Bidders shall not be
allowed to retrieve their original bid, but shall only be allowed to submit
the bid modification by sending another bid, equally sealed, properly
identified, linked to its original bid, and marked as a "modification,"
thereof, and stamped 'received" by the BAC. Bid modifications received
after the applicable deadline shall not be considered and shall be
returned to the bidder unopened.

b) For online submission of bids, the Bidders shall not be allowed to
retrieve their original Bid, but shall only be allowed to submit the bid
modification, send another Bid equally secured, properly identified
labelled as a "modification" of the one previously submitted. The time
indicated in the latest bid receipt page generated shall be the official
time of submission. Bids modification submitted after the applicable
deadline shall not be accepted.

21.2 Bidders may withdraw their bids in writing before the deadline for submission
and receipt of bids. Withdrawal of bids after the applicable deadline shall be
subject to appropriate sanctions as prescribed in the lRR.

Bidders may also express their intention not to participate in the bidding in
writing, which should be received by the BAC before the deadline for
submission and receipt of bids. Bidders that withdraw their bids shall no longer
be allowed to submit another bid for the same contract, directly or indirectly.

21.3 No bid may be modified after the deadline for submission and receipt of bids.
Further, no bid may be withdrawn in the interval between the deadline for
submission and receipt of bids, and the expiration of bid validity specified by
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the Bidder in the Financial Bid Form- Withdrawal of bid during this interval shall
result in the forfeiture of the Bidder's Bid Security pursuant to ITB Clause 16.5,
and the imposition of administrative sanctions as prescribed by RA No. 12009
and without prejudice to the imposition of civil and criminal sanctions as
provided under applicable laws.

Alternative Bids shall be rejected. For this purpose, Alternative Bid shall pertain
to an offer made by a bidder in addition or as a substitute to its original bid,
which may be included as part of its original bid or submitted separately. A bid
with options shall likewise be considered an Alternative Bid regardless of
whether said bid proposal is contained in a single envelope or submitted in hvo
(2) or more separate bid envelopes.

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings
and specifications. Unless there is a value engineering clause in the p$,
alternative bids shall not be accepted.

Each Bidder shall submit only one Bid, either individually or as a partner in a
JV. A Bidder who submits or participates in more than one bid (other than as
a subcontractor if a subcontractor is permitted to participate in more than one
bid) will cause allthe proposals with the Biddeis participation to be disqualified.
This shall be without prejudice to any applicable criminal, civil and
administrative penalties that may be imposed upon the persons and entities
concerned.

Opening and Preliminary Examination of Bids

22.1 The BAC shall open the bids in pubtic, immediately after the deadline for
submission and receipt of bids, as specified in the BDS. ln case the Bids
cannot be opened as scheduled due to justifiable reasons, the BAC shall take
custody of the submitted Bids and reschedule the opening of Bids on the next
working day or at the soonest possible time, through the issuance of a Notice
of Postponement to be posted on the PhiIGEPS website and the website of the
Procuring Entity concerned.

22.2 The manner of opening of the bids for lnfrastructure Projects shall depend on
the award criterion to be adopted, as follows:

a) For LCRB and MEARB, the BAC shall open the technical and financial
proposals on the same day; and

b) For MARB, only the technical proposals shall be opened while the financial
proposals shall remain unopened and shall be kept securely by the BAC
until the specified time of their opening as indicated in the BDS. Only the
financial proposals of the bidders who have met the highest technical score
for MAB shall be opened.

22.3 The Procuring Entity shall prepare the minutes of the proceedings of the bid

opening that shall include, as a minimum: (a) names of Bidders, their bid price
(per lot, if applicable, and/or including discount, if any), bid security, findings of
preliminary examination, and whether there is a withdrawal or modification; and
(b) aftendance sheet. The BAC members shall sign the abstract of bids as read.

34



23)
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22.4 The Bidders or their duly authorized representatives may attend the opening of
bids. The BAC shall ensure the integrity, security, and confidentiality of all
submitted bids. The Abstract of bids, as read, and the minutes of the bid
opening shall be made available to the public, upon written request and
payment of a specified fee to recover the cost of materials.

22.5 To ensure transparency and accurate representation of the bid submission, the
BAC Secretariat shall notify in writing all bidders whose bids it has received
through mail at its Phi|GEPS-registered physical address or official e-mail
address. The said notice shall be issued within seven (7) calendar days from
the date of the bid opening.

E. Evaluation and Comparison of Bids

Process to be Confidential

23.1 Members of the BAC, its staff and personnel, Secretariat, and TWG, as well as
Observers, are prohibited from making or accepting any communication with
any bidder regarding the evaluation of their bids until the issuance of the Notice
of Award, unless otherwise allowed in the case of ITB Clause 24.

23.2 Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity's
decision in respect of bid evaluation, bid comparison or contract award will
result in the rejection of the bid.

Clarification of Bids

To assist in the evaluation, comparison, and post-qualification of the bids, the
Procuring Entity may ask in writing any Bidder for a clarification of its bid. All responses
to requests for clarification shall be in writing. Any clarification submitted by a Bidder
in respect to its bid that is not in response to the request of the Procuring Entity shall
not be considered.

Detailed Evaluation and Comparison of Bids

25.1 The Procuring Entity's evaluation of bids shall be based on the bid price quoted
in the Bid Form, which includes the Bill of Quantities.

25.2 The Procuring Entity will undertake the detailed evaluation and comparison of
the bids which have passed the opening and preliminary examination of bids,
pursuant to ITB Clause 22, to determine the Lowest Calculated Bid (LCB), Most
Economically Advantageous Bid (MEAB), and Most Advantageous Bid (MAB).

25.3 The award criterion shall be determined as follows:

a) For LCB:

i) The detailed evaluation of the financial component of the bids, to
establish the correct calculated prices of the bids; and

ii) The ranking of the total bid prices as so calculated from the lowest to
highest, where the bid with the lowest price shall be identified as the
LCB.
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b) For MEAB, the BAC shall evaluate the quality and price proposals to
determine the MEAB using the following steps:

i) The quality proposal together with the price proposal shall be
considered in the evaluation of bids. The quality proposals shall be
evaluated first using the criteria in the BDS. The price proposals of the
bids that meet the minimum quality score shall then be opened.

ii) The price and quality proposals shall be given corresponding weights
with the price proposal given a minimum weight of fifteen percent (15%)
up to a maximum of forty percent (40%). The weight of the quality
criteria shall be adlusted accordingly such that their total weight in
percent together with the weight given to the price proposal shall be
equal to one hundred percent (100%).

iii) To further promote green public procurement, the sustainability of
materials or structures with green specifications shall be given greater
weight in the evaluation of bids. As approved by the BAC, the exact
weights shall be indicated in the !$. The BAC shall rank the bidders
in descending order based on the combined numerical ratings of their
quality and price proposals. The bidder with the best overall score using
the quality-price ratio shall be referred to as the MEAB.

iv) The HoPE shall approve or disapprove the recommendations of the
BAC within two (2) calendar days after receipt of the results of the
evaluation from the BAC.

The quality component shall be assessed on the basis of criteria with
corresponding numerical weights indicated in the pDS, which may include
qualitative, environmental, or social aspects linked to the subject matter of the
contract. These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and
a credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) AccessibilitY;

e) Tools and equiPment;

0 Social, environmental, economic, and
characteristics;

innovative

S) Organization, qualification, and experience of employees or
staff assigned to perform the contract;

h) Ongoing contracts and work commitments; or

i) Other relevant criteria in relation to the subject lnfrastructure
Projects to be Procured.

c) For MAB
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i) The BAC shall evaluate the quality proposals to determine the MAB
using the quality components. The quality components shall be
assessed on the basis of the criteria with corresponding numericar
weights indicated in the BDS to determine the biddLr with-the highest
technical rating.

ii) The second bid envelope of the bidder obtaining the highest technical
rating shall be opened. lf the financial proposal is equal to or lower than
the ABC, the bid shall be accepted and determined as the MAB;
otherwise, the same shall be rejected and the bidderwill be disqualified.

25.4 ln order to eliminate bias in evaluating the quality proposals, it is recommended
that the highest and lowest scores for each bidder for each criterion shall not
be considered in determining the average scores of the bidders, except when
the evaluation is conducted in a collegial manner.

25.5 The BAC shall immediately conduct a detailed evaluation of all bids using non-
discretionary criteria in considering the following:

d Comoleteness of the bid. Unless the !S allows partial bids, bids not
addressing or providing all of the required items in the BDS shall be
considered non-responsive and, thus, automatically disqualified.

However, when no price or a zero (0) or a dash (-) is indicated in a
required item in the bid form, the same shall be construed that it is being
offered for free to the Government, except those required by law or
regulations to be provided for; and

U Arithmetical corrections. The BAC shall consider computational errors
and omissions to enable proper comparison of all eligible bids. lt may
also consider bid correclion if expressly allowed in the BDS. Any
adjustment shall be calculated in monetary terms to determine the
calculated prices.

25.6 Based on the detailed evaluation of bids, those that comply with the above-
mentioned requirements shall be ranked in the ascending order of their total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, to identifo the LCB, MEAB, or MAB. Total
calculated bid prices, as evaluated and corrected for computational errors,
discounts and other modifications, which exceed the ABC shall not be
considered, unless otherwise indicated in the BDS.

25.7 The BAC shall evaluate all bids on an equal footing to ensure fair and
competitive bid comparison. For this purpose, all bidders shall be required to
include in their bids the cost of all taxes, such as, but not limited to, value-added
tax (VAT), income tax, local taxes, and other fiscal levies and duties. Such bids,
including said taxes, shall be the basis for the bid evaluation and comparison.

25.8 lf so indicated pursuant to ITB Clause 1 .1 , bids may be submitted for individual
lots, or for any combination thereof, provided that all bids and combinations of
bids shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the bid or combination of bids offering the
lowest calculated cost to the Procuring Entity. Bid prices quoted shall
correspond to all of the requirements specified for each lot. Bid Security as
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required by ITB Clause 16 shall be submitted for each contract (lot) separately.
The basis for evaluation of lots is specified in BDS Clause 25.5 (a).

Post - Qualification

26.1 The BAC shall determine to its satisfaction whether the Bidder that is evaluated
as having submitted the LCB, MEAB, or MAB, as the case may be, complies
with and is responsive to all the requirements and conditions specified in ITB
Clauses 5 and 12. The Bidder, within a non-extendible period of flve (5)
calendar days from receipt of notice from the BAC that it submitted the LCB,
MEAB, or MAB, shall submit all the eligibility documents supporting its
PhiIGEPS Certificate of Registration (Platinum Membership), its latest income
and business tax returns filed for the preceding quarter which should not be
earlier than two (2) quarters from the date of submission and receipt of bid, and
other appropriate licenses and permits required by law and stated in the E.

26.2 Failure to submit any of the post-qualification requirements on time, or a finding
against the veracity thereof, shall disqualify the Bidder for award, Provided,
That in the event that a finding against the veracity of any of the documents
submitted is made, it shall cause the forfeiture of the Bid Security.

26.3 The determination shall be based upon an examination of the documentary
evidence of the Bidder's qualifications submitted pursuant to ITB Clause 12, as
well as other information as the Procuring Entity deems necessary and
appropriate, using a non-discretionary "pass/fail" criterion, which shall be
completed within a period of twelve (12) calendar days.

26.4 lf the BAC determines that the bidder with the LCB, MEAB, or MAB passes all
the criteria for post-qualification, it shall declare the said bid as the LCRB,
MEARB, MARB, SCB, SEAB, or Single Advantageous Bid (SAB) and
recommend to the HoPE the award of contract to the said bidder at its
submitted bid price or its calculated bid price, whichever is lower or, in the case
of quality-based evaluation procedure, submitted bid price or its negotiated
price, whichever is lower.

lf, however, the BAC determines that the bidder with the LCB, MEAB, MAB,

SCB, SEAB, or SAB fails to meet the post-qualification criteria, it shall
immediately notify the Bidder in writing of its post-disqualification and the

grounds for such determination.6

26.5 lmmediately after the BAC has notified the first bidder of its post-

disqualification, and notwithstanding any pending request for reconsideration
thereof, the BAC shall initiate and complele the same post-qualification process

on the bidder with the second LCB, MEAB, or MAB. lf the second bidder passes

the poslqualification and provided that the request for reconsideration of the
first bidder has been denied, the second bidder shall be post-qualified as the
bidder with the LCB, MEAB, or MAB.

26.6 lf the second bidder, however, fails the post-qualification, the procedure for
post-qualification shall be repeated for the bidder with the next LCB' MEAB' or
MAB and so on, until the LCRB, MEARB, or MARB, as the case may be, is

6 sec 63.5 of the lRR.
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determined for award, subject to the procedure of Notice and Execution of
Award.

26.7 Within a period not exceeding ten (10) calendar days from the determination
by the BAC ofthe LCRB, MEARB, MARB, SCRB, SEARB, or SARB and the
recommendation to award the contract, the HopE or its duly authorized
representative shall approve or disapprove the said recommendation.

26.8 ln case of approval, the HoPE or its duly authorized representative shall
immediately issue the Notice of Award to the bidder with the LCRB, MEARB,
MARB, SCRB, SEARB, or SARB, as the case may be.

ln the event that the approving authority shall disapprove the resolution on the
award of the contract, such disapproval shall be based only on valid,
reasonable, and justifiable grounds as enumerated under Section 70 of the IRR
to be expressed in writing. A copy of the decision disapproving the resolution
shall be furnished to the BAC and the bidder.

Reservation Clause

27 .1 Notwithstanding the eligibility or post-qualification of a bidder and without
incurring any liability, the HoPE or its duly authorized representative at any
stage of the procurement, reseryes the right to review its qualifications, reject
any and all bids, declare a failure of bidding or not award the contract in the
following situations:

a) lf it has reasonable grounds to believe that a misrepresentation has
been made by the said bidder; or

b) lf it has reasonable grounds to believe that there has been a change in
the bidder's capability to undertake the project from the time it submitted
its eligibility requirements.

Should such review uncover any misrepresentation made in the eligibility and
bidding requirements, statements or documents, or any changes in the
situation of the Bidder which will adversely affect its capability to undertake the
Project so that it no longer meets the prescribed eligibility or bid evaluation
criteria, the Procuring Entity shall consider the said Bidder as ineligible and
disqualify it from participating further in the bidding process or being awarded
the contract.

27.2 Based on the following grounds, the HoPE or its duly authorized representative
reserves the right to reject any and all Bids, declare a Failure of Bidding at any
time prior to the contract award, or not to award the contract, without thereby
incurring any liability, and make no assurance that a contract shall be entered
into as a result of the bidding:

a) lf there is pima facie evidence of collusion between appropriate public
officers or employees of the Procuring Entity, or between the BAC and
any of the bidders, or if the collusion is between or among the bidders
themselves, or beh/veen a bidder and a third party, including any act
which restricts, suppresses or nullifies or tends to restrict, suppress or
nullifo competition or influences or tends to influence the bidding
process;
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b) lf the BAC is found to have failed in complying with the applicable taw
or in following the prescribed bidding procedures; or

c) lf there are any justifiable and reasonable ground where the award of
the contract will not redound to the benefit of the government, in
instances where (i) the physical and economic conditions have
significantly changed so as to render the project no longer
economically, financially or technically feasible as determined by the
HoPE; (ii) the Project is no longer necessary as determined by the
HoPE; and (iii) the source of funds for the Project has been withheld or
reduced through no fault of the Procuring Entity.

F. Award of Contract

Contract Award

28.1 Subject to ITB Clause 26, the HoPE or its duly authorized representative shall
award the contract to the Bidder whose bid has been determined to be the
LCRB, MEARB, MARB, SCRB, SEARB, or SARB, as the case may be.

28.2 Prior to the expiration of the period of bid validity, the Procuring Entity shall
notify the winning Bidder in writing that its bid has been accepted, through a
Notice of Award duly received by the Bidder or its representative personally or
by registered mail or electronically, receipt of which must be confirmed in
writing within two (2) days by the Bidder with the LCRB, MEARB, MARB,
SCRB, SEARB, or SARB, as applicable, and submitted personally or sent by
registered mail or electronically to the Procuring Entity.

28.3 Within ten (10) calendar days from receipt by the winning bidder of the Notice
of Award, the following conditions should be complied with before the contract
may be awarded:

a) Submission of the following documents:

i) Valid JVA, if applicable;

ii) The SEC Certificate of Registration of the foreign corporation, if
applicable; or

iii) Valid PCAB license and registration for the type and cost of the
Project for foreign bidders when the Treaty or lnternational or
Executive Agreement expressly allows submission of such
license and registration as a pre-condition to the Notice of
Award.

b) Posting of the performance security in accordance with ITB Clause 30;
and

c) Signing of the contract as provided in ITB Clause 29.
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29.1 Within ten (10) calendar days from receipt of the Notice of Award, the winning
Bidder shall post the required performance security, sign and date the contract,
and return it to the Procuring Entity.

29.2 The Procuring Entity shall enter into a contract with the successful Bidder within
the same ten (10) calendar day period provided that all the documentary
requirements are complied with.

29.3 The following documents shall form part of the contract:

a) Contract Agreement;

b) Bidding Documents;

c) Winning Bidder's bid, including the technical and financial proposals,
and all other documents/statements submitted (e.9., Bidder's response
to request for clarifications on the bid), including corrections to the bid,
if any, resulting from the Procuring Entity's bid evaluation;

d) Performance Security;

e) Notice of Award of Contract; and

0 Other contract documents that may be required by existing laws and/or
specified in the BDS.

Performance Security

30.1 To guarantee the faithful performance by the winning bidder of its obligations
under the contract, it shall post a performance security prior to the signing of
the contract. Furthermore, the successful bidder shall be required to update the
performance security posted before to the issuance of a variation order, if any.

30.2 Sectors enumerated under Section 76.17 ol the IRR may be allowed to post
Performance Securing Declaration (PSD) as specified in the BDS.

30.3 The performance security shall be in a form selected by the Procuring Entity in
the amount indicated in the BDS, which shall not be less than the percentage
of the total contract price in accordance with the following price schedule:

7 Section 76.1 . The GPP,, once data is available from rclevant agencies, shall maintain a registty of entitjes belonging to the
lollowing sectors:
a) Farmers as cetlified by the Depaftment of Agriculture (DA);
b) Fishetfolk as ce ified by D Bueau of Fisheies and Aquatic Resourccs (BFAR):

c) Persons with disabitities as certified by the National Council for Disabilry Atraits (NCDA) pursuant to RA No. 7277, otheNvise
known as the Magna Cafta for Disabled Persons, as amended:
d) Solo parents as ceftified by the Depaftment of SocialWelfare and Development (DSWD); e) Microenteryrises and social

entetpises as ceftilied by the MSMED Councit
0 Stanups, spin-offs, and other foms of entity invotved in science, technology, and innovation activities as cedified by the DTl,

DICT, NIC or the Department ol Science and Technology (DOST), as may be applicable;
g) Cooperatives duty FJgiste.E,d with the CDA puBuant to M No. 6938, otheryise known as the Coopentive Code of the
Phtlippines, as amended; and
h) Othet retevant sectors as may be determined by the GPPB to ensurc inclusivity and diversity in the procurcmert process.

30)
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32)

Form of Performance Security Amount of Performance Security
(Not less than the Percentage of

the Total Contract Price)

a) Cash or Cashier's or Manageds
check issued by a bank.

For biddings conducted by LGUs, the
cashle/s or manageis check may be
issued by other banks ceftified by the
8SP as authoized fo issue such
financial instrument.

Ten percent (10%)
b) Bank draft or guarantee or
irrevocable Letter of Credit issued by a
local bank. lf issued by a foreign bank,
it shall be confirmed or authenticated
by a local bank.

c) Surety bond callable upon demand
issued by a surety or insurance
company duly certified by the lC as
authorized to issue such secudty.

Thirty Percent (30%)

30.4 The performance security shall be denominated in Philippine Peso and posted
in favor of the Procuring Entity, which shall be forfeited in the event it is
established that the winning bidder is in default in any of its obligations under
the contract.

Notice to Proceed

The Procuring Entity shall issue the Notice to Proceed to the winning Bidder not later
than three (3) calendar days from the date of approval of the contract by the
appropriate signatories. All notices called for by the terms of the contract shall be
effective only at the time of receipt thereof by the successful Bidder.

Protest Mechanism

Decisions of the BAC in all stages of procurement may be protested to the HoPE in
accordance with Section 83 of the lRR.
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Secfion lll. Bid Data Sheef

Notes on the Bid Data Sheet

This Section is intended to assist the Procuring Entity in providing specific information
relative to corresponding clauses in the ITB included in Section ll. lnstructions to Bidders,
and has to be prepared for each specific procurement.

The Procuring Entity should speciry in the BDS the information and requirements relevant
to the circumstances of the Procuring Entity, including procurement processing details; the
applicable rules regarding bid price and currenry; and the bid evaluation criteria that will
apply to the bids. ln preparing Section lll, the following aspects should be checked:

a) lnformation that specifies and complements provisions of Section ll. lnstructions to
Bidders must be incorporated; and

b) Amendments and/or supplements, if any, to provisions of Section ll. lnstructions to
Bidders as necessitated by the circumstances of the speciflc procurement, must
also be
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Bid Data Sheet

ITB Clause

1.1 The Procuring Entity is Catanduanes State University.

The Project title is Construction/Completion of Student Convention
Center with Amphitheater

The identification number of the Contract is BAC-!NFRA-2026-05.

The Funding Source is:

2.1 The GOP through the source of funding as indicated below for 2026 in

the amount of Twenty Four Million Seven Hundred Sixty Thousand
Pesos (PhP24,7 60,000.00).

2.2The source of funding is:

a. NGA, the GeneralAppropriations Act or SpecialAppropriations.

3.1 No further instructions.

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.2.

5.4 Contracts similar to the Project shall be those described as follows:

For this purpose, similar contracts shall refer to contracts completed by the
bidder having the same major categories of work - Construction/Completion
of Stude nt Assembly Cente r with Com me rcial Spaces.

7 No further instructions.

8.1 Subcontracting is not allowed.

8.3 Not applicable.

8.4 Subcontracting is not allowed.

9.1 The Procuring Entity will hold a pre-bid conference for this Project on

October 12, 2026,2:00 PM at the BAC Conference Room and through
video-conferencing, webcasting, or similar technology, or a combination
thereof via Zoom Video Conferencing.

10.1 The Procuring Entity's address is:

Bids and Awards Committee (BAC) Secretariat
Catanduanes State U n iversitY
Calatagan, Virac, Catanduanes
Mobile Nos. 09491369639 or 09979249902
Email: catsubacsec@qmai l.com
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12.1 TECHNICAL COMPONENTS

Bidders shall submit the following technical document, including the etigibility
documents:

a) valid PHILGEPS certificate of Registration (Ptatinum Membership) (ail pages)
in accordance with Section 20 of the IRR;

b) Valid PCAB License and or Special PCAB License and Registration, in case of
Joint Venture;

c) Statement of ALL its ongoing government and private contracts, including
contracts awarded but not yet started, if any, whether similar or not similar in
nature and complexity to the contract to be bid. (please use the prescibed form
with aftached suppofting documents) ;

d) Statement of its Single Largest Completed Contract (SLCC) similar to the
contract to be bid in accordance with ITB Clause 5.5 (please use the prescibed
form with attached suppofting documents);

e) Duly signed Net Financial Contracting Capacity (NFCC) computation in
accordance with ITB Clause 5.6;

D JointVenture Agreement (JVA), if applicable;

g) Bid Security in the prescribed form and amount in accordance with ITB Clause
16, and validity period under ITB Clause 15;

h) Project Requirements, which shall include the following:

i. Organizational Chart of the personnel to be deployed for the procurement
project to be bid;

ii. List of Bidder's Key Personnel to be assigned to the contract to be bid
supported by the following:

a. Key Personnel's Bio-Data with their complete qualification & work
experience. (Bidder shall attach photocopy of valid PRC license of the
professional personnel, Certificate of DOLE/DPWH Accreditation as
applicable and Certificate of Training in Occupational Safety and
Health.)

b. Duly notarized Key Personnel's Affidavit of Commitment to Work on the
Contract.

iii. List of Bidder's Major Equipment Units, which are owned, leased, and/or
under purchase agreement supported by proof of ownership, lease and/or
purchase agreement (proof must include certification of availability of
equipment from the lessor/vendor for the duration of the project). (please
use the prescibed forms with attached supporting documents)

iv. Original duly signed Omnibus Sworn Statement in accordance with Section
54.3 of the IRR and if applicable, Original Notarized Secretary's Certificate
in case of a corporation, partnership, or cooperative; or Original Special
Power of Attorney of all members of the joint venture giving full power and
authority to its officer to sign the OSS and do acts to represent the Bidder.

v. Other Requirements
a. Duly signed Construction Schedule and S-curve
b. Duly sisned PERT/CPM;
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c. Duly signed Construction Methods in Narrative Form on how the
contractor will undertake the works under the contract;

d. Duly signed Manpower Schedule;
e. Duly signed Equipment Utilization Schedule;
f. Duly signed Construction Safety and Health Program;
g. Duly signed and notarized Affidavit of Site lnspection (please use the

prcscibed form aftached)

Note: For the conduct of Site lnspection, bidders are required to bring their
technical personnel. Technical personnel must be a licensed Civil
EngineerlArchitect. Affidavit of Site lnspection must be duly conformed/noted
byAr. Mae LizzaD. Bublo, Planning Officer lll.

PCAB License Classification, Category and Size Range

PCAB Classiflcation: General Building
License Category: at least C & D
Size Range: at least Small B

12.1(b)

The minimum work experience requirements for key personnel are the
following:

12.1(hXii)

o Licensed Civil Engineer or Architect;
o With at least five (5) years of experience in

the construction industry; and
r Shall render full time services for this Project

until its completion and turn-over.

1. Construction
Supervisor

o DPWH accredited Materials Engineer;
. With at least three (3) years of experience as

Materials Engineer; and
o Shall render services as required for this

2. Materials Engineer

o Licensed Electrical Engineer;
. With at least three (3) years of experience in

the construction industry; and
o Shall render services as required for this

3. Electrical Engineer

. Licensed Master Plumber;
o With at least three (3) years of experience in

the construction industry; and
o Shall render services as required for this

4. Master Plumber

With at least three (3) years of experience as
Safety Officer in the construction industry;
Wth Construction Occupational Safety &
Health (COSH) Training from any training
provider accredited by the DOLE; and
Shall render fulltime services for this

5. Safety & Health
Officer

o At least High School Graduate;
e Wth at least three (3) years of experience as

Foreman in the construction industry; and
. Shall render full-time services for this Project

o Licensed Nurse or Accredited First Aider
practitioner by the Red Cross of the
Philippines;

r With valid "Standard First Aid & Basic Life

7. First Aider
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Each of the Bidder's Key Personnel must be supported by the following
documents:
a) Accomplished CV or Bio-Data with their complete qualification and work

experience data;
b) Valid Professional License issued by Professional Regulation Commission

(PCR) and if for renewal, submit a copy of the recently expired Professional
ldentification Card and official receipt as proof of payment for the application
for renewal;

c) Valid Certificate of Accreditation as Materials Engineer issued by DPWH;
d) Certificate of Training on Construction Occupational Safety and Health

(COSH) issued by a DOLE accredited training center/agency for the Safety
Officer.

e) Certificate of Training on Standard First Aid & Basic Life Support for the First
Aider.

NOTE: DESIGNATION OF KEY PERSONNEL TO MORE THAN ONE OF THE
ABOVE STATED PROFESSIONS IS NOT ALLOWED EXCEPT FOR
MATERIALS ENGINEER.

Support" Training Certificates issued by Red
Cross or any organization authorized by
DOLE

o With at least 1 year of experience in the
construction industry; and

o Shall render services for this

12.1(hXiii) The minimum major equipment requirements are the following:

Water TrucUPump (of sufficient capacity and
quantity to meet construction requirements

Standby Generator Set (of sufficient capacity
to support fabication and other activities
requiing temporary power without affecting

Dump Truck (of sufficient capacity and
quantity to meet hauling requircments
without affecting project implementation and

Various Electrical& Plumbinq Hand Tools

FINANCIAL COMPONENT
Bidders shall submit the
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1.

2.

3.

Original of duly signed and accomplished Financial Bid Form (p/ease use the
prescibed form);

Original of duly signed Bill of Quantities;

Duly accomplished Detailed Estimates, including a summary sheet indicating the
unit prices of construction materials, labor rates, and equipment rentals used in
coming up with the Bid;

Cash Flow by Quarter and Payment Schedule.

NOTE:
BIDS NOT ADDRESSING OR PROVIDING ALL THE REQUIRED ITEMS IN THE BIDDING
DOCUMENTS INCLUDING, WHERE APPLICABLE, BILL OF QUANTITIES, SHALL BE
CONSIDERED NON-RESPONSIVE AND, THUS, AUTOMATICALLY DISQUALIFIED. IN
THIS REGARD, WHERE A REQU]RED ITEM IS PROVIDED, BUT NO PRICE IS INDICATED,
THE SAME SHALL BE CONSIDERED AS NON-RESPONSIVE, BUT SPECIFYING A ZERO
(0) oRA DASH (-) FOR THE SA|D |TEM WOULD MEAN THAT rT rS BE|NG OFFERED FOR
FREE TO THE GOVERNMENT (SECTTON 61.2.1.A OF THE rRR).

12.4 The ABC is Twenty Four Million Seven Hundred Sixty Thousand Pesos
(PhP24,760,000.00).

Any bid with a financial component exceeding this amount shall not be
accepted.

14.1 The bid prices shall be quoted in Philippine Peso.

14.3 Payment shall be made in Philippine Peso.

15.1 Bids will be valid for One Hundred Twenty (120) calendar days from bid
opening.

16.1 The Bid Security shall be in the form of a Bid Securing Declaration, or any of
the following:

1. The amount of not less than PhP495,200.00 finserf 2o/o of ABC], it
bid securi$ is in cash.

2. The amount of not less than PhP495,200.00), finsert 2% of ABCI, if
bid security is in cashier's check.

3. The amount of not less than PhP495,200.00, flnsert 2% of ABCI, if
bid security is in manager's check.

4. The amount of not less than PhPl,238,000.00, |nsert 5% of ABCI, if
bid security is in bank draft.

5. The amount of not less than PhP1,238,000.00, ilnseft 5% of ABCI, it
bid security is in guarantee.

6. The amount of not less than PhP1,238,000.00, flnsert 5% of ABCI, il
irrevocable Letter of Credit.

7. The amount of not less than PhP1,238,000.00, flnsert 5% of ABC], if
Surety Bond.
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16.2 The Bid Security shall be valid for a period of One Hundred Twenty (120)
calendar days.

16.3 ln case of extension of bid validity and bid security validity period,

Substitution of the bid security form is allowed. Bid Securing Declaration and
the following forms may be used:

a) Cash or Cashier's or Manager's Check issued by a Bank.

b) Bank drafUguarantee or irrevocable Letter of Credit issued by a Bank:
Provided, however, that it shall be confirmed or authenticated by a local Bank,
if issued by a foreign bank.

c) Surety bond callable upon demand issued by a sureg or insurance
company duly certified by the lnsurance Commission as authorized to issue
such security.

18 Each Bidder shall submit one (1) original copy and one (1) second copy, of
the technicaland financial components of its bid.

Requirements of the Catanduanes Sfafe University for MARKING AND
SEAL/NG OF BIDS are part of the Bidding Documents, Section Xl.

19 The address for submission of bids is at the:

The BAC Secretariat
Procurement Unit Office
1 "t Floor, Administration Building
Catanduanes State University
Calatagan, Virac, Catanduanes.

The deadline for submission of bids is October 26,2026,2:00 PM.

21.5 No further instructions.

22.1 The date and time of bid opening is October 26,2026,2:15 PM.

The place of bid opening is at the:

BAC Conference Room
1"t Floor, Administration Building
Catanduanes State University
Calatagan, Virac, Catand uanes

22.2(b) Not applicable
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25.3 (bxi) The quality component shall be assessed on the basis of criteria with
corresponding numerical weights, which may include qualitative,
environmental, or social aspects linked to the subject matter of the contract.
These may include any or a combination of the following:

a) Quality and technical merit, including technical competence and a
credible track record;

b) Aesthetic and functional design and characteristics;

c) Approach and methodology;

d) Accessibility;

e) Tools and equipment;

0 social, environmental, economic, and innovative characteristics;

g) organization, qualification, and experience of employees or staff
assigned to perform the contract;

h) Ongoing contracts and work commitments;

i) After-sales service and technical assistance;

j) Delivery conditions, such as delivery period and delivery process;

k) Disposal measures; or

l) other relevant criteria in relation to the subject Goods or
lnfrastructure Projects to be procured.

25.3 (bxiii) Not applicable

25.3(b) Not Applicable

25.3 (c)(i)
Not Applicable

25.5 (a) Partial bid is not allowed. The infrastructure project is packaged in a single
lot and the lot shall not be divided into sub-lots for the purpose of bidding,
evaluation, and contract award.

25.5 (b) Bid correction shall be allowed.

25.6 No further instructions.

26.1 Post-Qualification Requirements:

Oiginal copy and two (2) certified true copies of the fottowing:
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1. Registration Certificate from the Securities and Exchange Commission
(SEC), Department of Trade and lndustry (DTl) for sole proprietorship,
or CDA for cooperatives.

2. Mayor's/Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas.

3. Tax Clearance per E.O. 398, s. 2005, as finally reviewed and approved
by the Bureau of lnternal Revenue (BlR).

4. Valid Philippine Contractors Accreditation Board (PCAB) License.

5. Latest Audited Financial Statement received by the BlR.

6. Latest lncome and Business Tax Returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS) for the last six (6) months
prior to the opening of bids.

a. VAT Returns (BlR Form 2550Q) or Percentage Tax Return (BlR
Form 25510Q) with proof of payment for the last six (6) months.

b. Latest Quarterly and Annual lncome Tax Returns (BlR Form
1701 or 1702)

2e.3(f) List of additional contract documents to be submitted within ten (10)
calendar days upon receipt of Notice of Award (NOA:

a. Company Profile;

b. Overall Planned S-Curve (Baseline S-Curve);

c. Manpower Schedule;

d. Equipment Utilization Schedule;

e. Detailed Baseline Construction Program/Schedule;

f. Construction Methods in narrative form on how the contractor will

undertake the works under the contract;

g. Construction Safety and Health Program approved by the DOLE;

h. Program Evaluation and Review Technique (PERT);

i. Critical Path Method (CPM)

30.2 Not applicable

30.3 The Performance Security shall be in the form: [choose one from any of the
following:l

1) The amount of not less than 10% of the contract price, it
performance security is in cash.

2) The amount of not less than 10% of the contract price, it
performance security is in cashier's check.
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s)

The amount of not less than 10"/@
performance security is in manager's check.

The amount of not less than 10% of the contract price, if
performance security is in bank draft.

The amount of not less than 10% of the contract pice,it
performance security is in guarantee.

The amount of not less than 10% of the contract price, il
performance security is irrevocable LoC or

Ihe amount of not less than 30% of the contract pice, il
performance security is Surety Bond.
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Secfion lV. General Conditions of Contract

Notes on the General Conditions of Contract

The GCC in Section lV, read in conjunction with the SCC in Section V and other documents
listed therein, should be a complete document expressing all the rights and obligations of
the parties.

The GCC herein shall not be altered. Any changes and complementary information which
may be needed shall be introduced only through the SCC in Section V.
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43. Payment on Termination .............. 80
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f ) General Terms

ln this Contract, the following terms shall be interpreted as indicated:

2l lnterpretation

1.1 The lntended Completion Date refers to the date specified in the SGG when
the Contractor is expected to have completed the Works. The-intended
Completion Date may be revised only by the Procuring Entity by issuing an
extension of time or an acceleration order_

The Procuring Entity is the party who employs the Contractor to carry out the
Works stated in the SGC.

The Site is the place provided by the Procuring Entity where the Works shall
be executed and any other place or places which may be designated in the
SCC, or notified to the Contractor by the Procuring Entity as forming part of the
Site.

The Start Date, as specified in the SCC, is the date when the Contractor is
obliged to commence execution of the Works. lt does not necessarily coincide
with any of the Site Possession Dates.

Work(s) refer to the Permanent Works and Temporary Works to be executed
by the Contractor in accordance with this Contract, including (i) the furnishing
of all labor, materials, equipment and others incidental, necessary or
convenient to the complete execution of the Works; (ii) the passing of any tests
before acceptance by the Procuring Entity; (iii) and the carrying out of all duties
and obligations of the Contractor imposed by this Contract as described in the
SCC. In line with this, Temporary Works are works designed, constructed, and
installed by the Contractor that are needed for construction or installation of the
Permanent Works, which are subsequently removed.

1.2

1.3

1.4

1.5

z.t ln interpreting the Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of this
Contract unless specifically defined. The Procuring Entity will provide
instructions claritying queries about the Conditions of Contract.

lf sectional completion is specified in the SCC, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the Completion Date
and lntended Completion Date for the whole of the Works).

The documents forming this Contracl shall be interpreted in the following order
of priorig:

a) Contract Agreement;

b) Bid Data Sheet;

c) lnstructions to Bidders;

d) Addenda to the Bidding Documents;

2.2

2.3
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e) Special Conditions of Contract;

f) General Conditions of Contract;

S) Specifications;

h) Bill of Quantities; and

i) Drawings.

Governing Language and Law

3.1 This Contract shall be interpreted in accordance with the laws of the Republic

of the Philippines.

3.2 This contract has been executed in the English language, which shall be the

binding and controlling language for all matters relating to the meaning or

interpretation of this contract. All correspondence and other documents
pertaining to this contract which are exchanged by the parties shall be wriften

in English.

Communicationa

communications between parties that are referred to in the conditions shall be

effective only if made in writing. A notice shall be effective only when it is received by

the concerned party.

Poesession of Site

5.1 On the date specified in the $, the Procuring Entity shall grant the contractor
possession of so much of the Site as may be required to enable it to proceed

with the execution of the works. lf the contractor suffers delay or incurs cost

from failure on the part ofthe Procuring Entity to give possession in accordance

with the terms of this clause, the Procuring Enti$ shall give the contractor a

contract Time Extension and certify such sum as fair to cover the cost incurred,

which sum shall be paid by Procuring Entity.

5.2 lf possession of a portion is not given by the date stated in the scc clause 1.3,

the Procuring Entity will be deemed to have delayed the start of the relevant

activities. The resuliing adjustments in contract time to address such delay shall

be in accordance with GCC Clause 44.

5.3 The Contractor shall bear all costs and charges for special or temporary right-

of-way required by it in connection with access to the site. The contractor shall

also provide at itsown cost any additional facilities outside the site required by

it for purposes of the Works.

5.4 The contractor shall allow the Procuring Entity and any person authorized by

the Procuring Entity access to the Site and to any place where work. in

connection with this contract is being carried out or is intended to be carried

out.

4l

5)
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6) The Contractor's Obligations

6.1 The Contractor shall carry out the Works properly and in accordance with this
Contract. The Contractor shall provide all supervision, labor, Materials, Plant
and Contractois Equipment, which may be required. All Materials and Plant on

Site shall be deemed to be the property of the Procuring Entity.

6.2 The Contractor shall commence execution of the Works on the Start Date and

shall carry out the Works in accordance with the Program of Work submitted
by the Contractor, as updated with the approval of the Procuring Entity' and

complete them by the lntended Completion Date.

6.3 The Contractor shall be responsible for the safety of all activities on the Site.

6.4 The Contractor shall carry out all instructions of the Procuring Entity that comply

with the applicable laws where the Site is located.

6.5 The Contractor shall employ the key personnel named in the Schedule of Key

Personnel, as referred to in the SCC, to carry out the supervision of the Works'

The Procuring Entity will approve any proposed replacement of key personnel

only if their relevant qualifications and abilities are equal to or better than those

of the personnel listed in the Schedule.

6.6 lf the Procuring Entity asks the Contractor to remove a member of the

Contractofs stiff or work force, for justifiable cause, the Contractor shall

ensure that the person leaves the site within seven (7) days and has no further

connection with the Work in this Contract.

6.7 During contract implementation, the contractor and its subcontractors shall

abidJat all times by all labor laws, including child labor related enactments,

and other relevant rules.

6.8 The contractor shall submit to the Procuring Entity for consent the name and

particulars of the person authorized to receive instructions on behalf of the

Contractor.

6.9 The Contractor shall cooperate and share the site with other contractors, public

authorities, utilities, and the Procuring Entity between the dates given in the

schedule of other contractors particularly when they shall require access to the

site. The contractor shall also provide facilities and services for them during

this period. The Procuring Entity may modify the schedule of other contractors,

and shall notify the Contractor of any such modification thereto'

6.10 should anything of historical or other interest or of significant value .be
unexpectedly diicovered on the Site, it shall be the property of the Procuring

Entity. The contractor shall notify the Procuring Entity of such discoveries and

carry out the Procuring Entity's instructions in dealing with them'

Subcontracting

7.1 Unless otherwise indicated in the scc, the contractor shall not subcontract
po,tion"oftheWorksbeyondthep-ercentagespecifiedinBDSClause8.l.lf
Subcontractingisallowed,thearrangement,includingthetimingforsubmission
of the subconiracto/s eligibility documents, shall be disclosed'

7l
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7.2 For subcontracting arrangements, the following rules shall apply for both
locally-funded projects and to projects financed through Official Development
Assistance, except those covered by keaty, or international, or executive
agreements:

a) The subcontracted portion of the contract shall be subject to the
approval of the HoPE and the following conditions:

i) The subcontracted portion shall not exceed fifty percent (50%),
or a different percentage on a per project basis as approved by
the GPPB. The threshold percentages fixed herein shall be
subject to the periodic review and adjustments as may be
deemed appropriate by the GPPB; and

ii) The subcontracted portion shall be limited to components that
are not deemed "significant or material" to the project as
determined by the Procuring Entity.

b) Subcontracting arrangement, if allowed, including the time of
submission of the eligibility documents of the subcontractor, shall be
disclosed in the Bidding Documents;

c) Subcontractors must meet the eligibility criteria and shall submit the
same eligibility documents as the general contractor.

Failure of a subcontractor to meet the eligibility criteria does not affect
the eligibility of the general contractor for the procurement project. ln
such case, the portion intended to be subcontracted to the ineligible
subcontractor shall be assumed by the general contractor;

d) The general contractor shall remain liable for the subcontractor's
actions, defaults, delays, and negligence;

e) The general contractor and the subcontractor are obliged to comply with
the provisions of the contract and shall share liability, jointly and
severally, in cases of violation of safety standards or other labor
standards insofar as the subcontracted portion is concerned; and

fl For purposes of post-qualification in accordance with its objective and
process under the lRR, the value ofthe entire completed and accepted
Project, including the subcontracted portion, shall be credited as
experience of the general contractor. ln the case of the subcontractor,
the following rules shall apply:

i) The subcontractor shall get credit for one hundred percent
(100%) of the value of the subcontracted portion of the project
performed;

ii) Subcontractors shall be eligible to concessional windows of GFls
that treat receivables from the government as loan security; the
receivables of subcontractors due from their general contractor
shall similarly be accepted as loan security by GFls; and

59



8)

iii) Contract performance monitoring, such as the use of CPES,
among others, shall also be mandatorily applied to the work
experience of the subcontractors.

Advance Payment

The Procuring Entity shall make an advance payment on the Contract Price to
the Contractor in an amount not exceeding fifteen percent (15%) of the total
contract price to be made in lump sum or, at the most, two installments
according to a schedule specified in the $.
The advance payment shall be made only upon:

i) Written request of the contractor which shall form part of the contract
document; and

ii) Submission of an irrevocable standby Letter of Credit of equivalent value
from a bank as confirmed by the Procuring Entity; a bank guarantee; or a surety
bond callable upon demand issued by a duly licensed surety or insurance
company, at the option of the Procuring Entity.

The advance payment shall be recovered from the Contractor through
deductions in amounts equivalent to the percentage of the total contract price
that corresponds to the value of the advance payment granted.

Once a month, Contractors may submit documents, such as Monthly

Certificates,s to show the progress or partial completion of a project. The
Contractor may reduce its standby letter of credit or guarantee instrument by
the amounts refunded by the Monthly Certificates, or any equivalent document
subject to auditing and accounting rules, in the advance payment.

Progress Payments

9.'l Once a month, the Contractor may submit a statement of work accomplished
(SWA) or progress billing and corresponding request for progress payment for
work accomplished. The SWA should show the amounts which the Contractor
considers itself to be entitled to up to the end of the month, to cover (i) the
cumulative value of the Works it executed to date, based on the items in the
Bill of Quantities, and (ii) adjustments made for approved Variation Orders
executed. Alternatively, the Procuring Entity may require in the Bidding
Documents that the SWA or progress billing and the corresponding request for
progress payment may only be submitted upon actual completion of the
lnfrastructure Project or a specific portion, segment, milestone or phase
thereof.

The Procuring Entity or Project Engineer shall check the Contractor's SWA and
certify the amount to be paid to the Contractor as progress payment. Materials
and equipment delivered onsite but not yet incorporated in the Works shall not
be included for payment, except as otherwise stipulated in the SCC.

8.1

8.2

8.3

8.4

e)

8 Commission on Audit (COA) Circular 2012-001.
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9.2 The Procuring Entity shall deduct the following from the certified gross amounts
to be paid to the Contractor as progress payment:

a) Cumulative value of the work previously certified and paid for.

b) Portion of the advance payment to be recouped.

c) Retention money in accordance with the conditions of the contract.

d) Amount to cover third-party liabilities.

e) Amount to cover uncorrected discovered defects in the Works.

9.3 Payments shall be adjusted by deducting therefrom the amounts for advance
payments and retention. The Procuring Entity shall pay the Contractor the
amounts certified by the Procuring Entity within twenty-eight (28) days from the
date each certificate was issued. No payment of interest for delayed payments

and adjustments shall be made by the Procuring Entity.

9.4 The tirst progress payment may be paid by the Procuring Entity to the
Contractor, as indicated in the SCC; Provided, That at least a percentage of
the Works has been accomplished as certified by the Procuring Entity and as
indicated in the SCC.

9.5 ltems of the Works for which a price of "0" (zero) has been entered will not be
paid for by the Procuring Entity and shall be deemed covered by other rates
and prices in the Contract.

10) Payment Documents

10.1 Subject to existing accounting and auditing rules and regulations,s the
Contractor shall submit to the Procuring Entity monthly statements of the
estimated value of the work executed less the cumulative amount certified
previously.

'1O.2 The Procuring Entity shall check the Contractor's monthly statement and certi!
the amount to be paid to the Contractor.

10.3 The value of Work executed shall:

a) be determined by the Procuring Entity;

b) comprise the value of the quantities of the items in the Bill of Quantities
completed; and

c) include the valuations of approved variations.

10.4 The Procuring Entity may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

9 coA Circular No. 2012{01.
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1',tl Retention

11.1 The Procuring Entity shall retain from each payment due to the Contractor an
amount equal to a percentage thereof using the rate as specified in GCC
Clause 11.2. The said amount will serve to guarantee indemnity for
uncorrected discovered defects and third-party liabilities arising from this
Contract. This retention money shall be utilized if the contractor fails to repair
the discovered defects. Should the retention money be insufficient, the PE may
forfeit the performance security, which may ultimately lead to the termination of
the contract.lo

11.2 Progress payments are subject to retention of ten percent (10%) refened to as
the retention money. Such retention shall be based on the total amount due to
the Contractor prior to any deduction and shall be retained from every progress
payment until fifty percent (50%) of the value of the Works, as determined by
the Procuring Entity, are completed.

lf, after fifty percent (50%) completion, the work is satisfactorily done and on
schedule, no additional retention shall be made; otherwise, the ten percent
(10olo) retention shall be imposed, which may be decreased to 5 percent (5%)

by the Procuring Entity based on justifiable 
""r""r."

11.3 The total retention money shall be due for release upon final acceptance ofthe
Works. The Contractor may, however, request the substitution of the retention
money for each progress billing with irrevocable standby Letters of Credit from
a bank, bank guarantees or surety bonds callable on demand, of amounts
equivalent to the retention money substituted for and acceptable to
Government; Provided, That the project is on schedule and is satisfactorily
undertaken. Otherwise, the ten (10%) percent retention shall be made. Said
irrevocable standby letters of credit, bank guarantees and/or surety bonds, to
be posted in favor of the Government shall be valid for a duration to be
determined by the concerned implementing office/agency or Procuring Entity
and will answer for the purpose for which the ten (10%) percent retention is
intended, ie., to cover uncorrected discovered defects and third party liabilities.

11.4 On completion of the whole Works, the Contractor may substitute retention
money with an "on demand" Bank guarantee in a form acceptable to the
Procuring Entity.

Performance Security

12.1 Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity, but in no case later than the signing of the contract by both
parties, the winning Contractor shall furnish the performance security in any of
the forms prescribed in ITB Clause 30 in relation to @ Clause 30.2 and 30.3.

10 Supreme Court rulings (e.g. Nev/ Bian Ysk Commercial, lnc. vs. Office ot the Ombudsman, et. al., GR No. '16933812009], and
Tondo Medical Center vs. Rante, c.R. No. 230645 [2019] have affirmed ihis purpose, stating ihat retention money is a form of
security to ensure the satislactory completion of works and lo cover any deigcts or third-party claims that may arise after projecl
completion.

11 section 71.2.8 of the lRR.

12)
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12.2 The performance security posted in favor of the Procuring Entity shall be

forfeiied in the event it is established that the Contractor is in default in any of
its obligations under the contract.

12.3 The performance security shall remain valid until issuance by the Procuring

Entity of the certificate of Final Acceptance. ln case the performance security

issued is valid for a specific period shorter than the term of the contract,

including the defects liability period, the same shall be renewed or extended as

often aJnecessary and immediately submifted to the Procuring Entity. ln case

of approved contr;ct time extensions, the Contractor shall cause the extension

of the validity of the performance security to cover the said extensions'

12.4 The performance security may be released by the Procurin_g Entity_after the

issuance of the certificate of Final Acceptance; Provided, That the Procuring

Entity has no claims filed against the performance security'

12.5 The contractor shall post an additional performance security following the

amount and form specified in ITB Clause 30 to cover any cumulative increase

of more than ten percent (10%) overthe originalvalue of the contract as a result

of change orders, extra work orders and supplemental agreements, as the case

may be.

12,6lncaseofareductioninthecontractvalueorforpartiallycompletedWorks
underthecontractwhichareusableandacceptedbytheProcuringEnti$the
useofwhich,inthejudgmentoftheimplementingagencyortheProcuring
Entity, will not affect the itructural integrity of the entire project, the Procuring

Entity shall allow a proportional reduction in the original performance.s_ecuri$,

providedthatanysuchreductionismorethantenpercent(10%o)andthatthe
aggregateofsuchreductionsisnotmorethanfiftypercent(50%)oftheoriginal
Performance security.

12.7 Unless otheruvise indicated in the SCC, the contractor, by entering into the

contractwiththeProcuringEntity'acknowledges.therightoftheProcuring
Entity to institute action pursuant to Act No. 368812 against any subcontractor

be they an individual, fiim, partnership, corporation, or association supplying

theGontractorwithlabor,materialsand/orequipmentfortheperformanceof
this Contract.

13) Detailed Engineering and Sito lnvestigation Reports

.t3.lThecontractor,inpreparingtheBid,shallrelyonallsitelnvestigation.Reports
referred to in itre 

' sic sripplemented by any information obtained by the

Contractor.

ls.2Detailedengineeringshallproceedonlyonthebasisofthefeasibilityor
preliminary 

"ngin""r-ing 
study madewhic'h establishes the technical viability of

the project and conforirance to land use and zoning guideline_s prescribed by

"*i"iind 
t"*.. The findings contained in the feasibility study' if qnlefake.n for

the pro]ect, shall be exariined. lf, in the course of this exercise, it is found that

amendments would be desirable in the design standards of principal features,

as proposed, "p""iti"i"*"endations 
for such changes shall be supported

i2 Also known as 'An Act for the proteclion ol persons Fumishing Material and Labor for the Construction of Public works''
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by d-etaired justifications, incruding their effects on the cost, and the economicjustifi cations, if necessary.

13.3 A schedure of detaired engineering activities shafl incrude the foflowing:

a) Survey;

b) Site lnvestigation;

c) Soils and Foundation lnvestigation;

d) Construction Materials lnvestigation;

e) Preparatlon of Design plans;

f) Preparation of Technical Specifications;

S) Preparation of Quantity and Cost Estimates;

h) Preparation of Scope of Work;

i) Preparation of Proposed Construction Schedule (and estimated Cash
Flow for projects with Schedule over six (6) months;

j) Preparation of Site or Right-of-Way ptans including Schedule of
Acquisition;

k) Preparation of Utility Relocation plan;

l) Preparation and Submission of Design Report;

m) Environmental lmpact Statement for critical project, as defined by the
Department of Environment and Natural Resources;

n) Preparation of minimum requirements for a Construction Safety and
Health Program for the project being considered;

o) Value Engineering Studies; and

p) Preparation of report on asset climate hazards, risk assessment, disaster
response strategies, and readiness planning.

13.4 work under detailed architectural and engineering design shall include, among
others, the items stated in Section 8.3 of the lRR.

141 Licenses and Permits

The Procuring Entity may, if requested by the Contractor, assist him in applying for
permits, licenses or approvals, which are required for the Works.

15) Contractor's Risk and Warranty Security

15.1 From the time project construction commenced up to final acceptance, the
Contractor shall assume full responsibility for any damage or destruction of the
works, except those occasioned by force majeure; and the safety, protection,
security, and convenience of its personnel, third parties, and the public at large,



as well as the works, equipment, installation and the like to be affected by its
construction work.

15.2 The defects liability period for infrastructure projects shall be one (1) year from
project completion up to final acceptance by the Procuring Entity. During this
period, the Contractor shall undertake the repair works, at its own expense, of
any damage to the Works on account of the use of materials of inferior quality,
defects in the construction, or due to any violation of the terms of the contract,
within ninety (90) calendar days from the time the HoPE has issued an order
to undertake repair. ln case of failure or refusal to comply with this mandate,
the Procuring Entity shall undertake such repair works and shall be entitled to
full reimbursement of expenses incurred therein upon demand.

15.3 The defects liability period shall be covered by the performance security of the
Contractor required in Section 68 of the lRR, which shall guarantee that the
Contractor performs its responsibilities stated in GCC Clause 't 5- 1 Unless
otherwise indicated in the SCG, in case the Contractor fails to comply with the
preceding paragraph, the Procuring Entity shall forfeit its performance security,
subject its properties to attachment or garnishment proceedings, and may
impose the appropriate penalty under Sections 99, 100, and 1 0'l of the lRR. All
payables of the GoP in its favor shall be offset to recover the costs.

15.4 The following persons shall be held responsible for "Structural Defects," i.e.,
major faults or flaws or deficiencies in one or more key structural elements of
the project which may lead to structural failure of the completed elements or
structure, or "Structural Failures," i.e., where one or more key structural
elements in an infrastructure facility fails or collapses, thereby rendering the
facility or part thereof incapable of withstanding the design loads, and/or
endangering the safety of the users or the general public:

a) Contractor - Where Structural Defects or Failures arise due to faults
attributable to improper construction, use of inferior quality/substandard
materials, and any violation of the contract plans and specifications, the
Contractor shall be held liable;

b) Consultants - Where Structural Defects or Failures arise due to faulty
andior inadequate design and specifications as well as construction
supervision, then the consultant who prepared the design or undertook
construction supervision for the project shall be held liable;

c) Procuring Entity's Representatives or Project Manager or Construction
Managers and Supervisors - The project owner's representative,
project manager, construction manager, and supervisor shall be held
liable in cases where the Structural Defects or Failures are due to their
witlful intervention in altering the designs and other specifications;
negligence or omission in not approving or acting on proposed changes
to noted defects or deficiencies in the design and/or specifications and
the use of substandard construction materials in the project;

d) Third Parties - Third Parties shall be held liable in cases where
Structural Defects or Failures are caused by work undertaken by them
such as leaking pipes, diggings or excavations, underground cables
and electrical wires, underground tunnel, mining shaft and the like, in
which case the applicable warranty to such structure should be levied
to third parties for their construction or restoration works; and



e) Users - ln cases where Structural Defects or Failures are due to abuse
or misuse by the End-User or lmplementing Unit of the constructed
facility and/or non-compliance by a user with the technical design limits
and/or intended purpose of the same, then the user concerned shall be
held liable.

15.5 The warranty against Structural Defects or Failures, except those occasioned
by force majeure, shall cover the period specified in the SCC reckoned from
the date of issuance of the Certificate of Final Acceptance by the Procuring
Entity. On the other hand, such warranty shall likewise be applied against non-
structural defects for instances that pertain to faults or deficiencies in non-load
bearing components or finishes of the Project, such as minor cracks, leaks, or
defects in workmanship or materials, which do not affect the stability or safety
of the structure but may impact its appearance, functionality, or usability.

15.6 To guarantee that the Contractor shall perform its responsibilities, it shall be
required to post a warranty security, which shall be stated in Philippine Peso,
in the form chosen by the Procuring Entity in accordance with the following
schedule:

Form of Warranty
Amount of Warranty Security
Not less than the Percentage
(%) of Total Contract Price

(a) Cash or letter of credit issued by bank;
Provided, however, that the letter of
credit shall be confirmed or
authenticated by a local bank, if
issued by a foreign bank.

For biddings conducted by LGUs, the
Letter of Credit may be issued by
other banks certified by the BSP as
authorized to issue such financial
instrument.

Five Percent (5%)

(b) Bank guarantee confirmed by bank.

For biddings conducted by LGUs, the
bank drafuguarantee may be issued
by other banks certified by the BSP
as authorized to issue such financial
instrument.

Ten Percent (10%)

(c) Surety bond callable upon demand
issued by GSIS or any surety or
insurance company duly certified by
the lnsurance Commission

Thirty Percent (30%)

15.7 The warranty security shall be stated in Philippine Peso and shall remain
effective within one (1 ) year from the date of issuance of the Certificate of Final
Acceptance by the Procuring Entity, and returned only after the lapse of the
said one (1) year period. This one (1) year period shall cover both structural
and non-structural defects or failures; Provided, That in cases of structural
defects or failures, warranties beyond the one ('l) year period shall be subject
to applicable laws, rules, and regulations such as the New Civil Code of the
Philippines.
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15.8 ln case of structural/non-structural defects or failure occurring during the
applicable warranty period provided in GCC Clause 15.5, the Procuring Entity
shall undertake the necessary restoration or reconstruction works and shall be
entitled to full reimbursement by the parties found to be liable for expenses
incurred therein upon demand, without prejudice to the imposition of
administrative sanctions as prescribed by RA No. 12009 and without prejudice
to the imposition of civil and criminal sanctions as provided under applicable
laws against the responsible persons as well as the forfeiture of the warranty
security posted in favor of the Procuring Entity.

Procuring Entity's Risk

16.1 From the Start Date until the Certificate of Final Acceptance has been issued,
the following are risks of the Procuring Entity:

a) The risk of personal injury, death, or loss of or damage to property
(excluding the Works, Plant, Materials, and Equipment), which are due
to:

i) any type of use or occupation of the Site authorized by the
Procuring Entity after the official acceptance of the Works; or

ii) negligence, breach of statutory duty, or interference with any
legal right by the Procuring Entity or by any person employed or
contracted by it, except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Procuring Entity or in the
Procuring Entity's design, or due to war or radioactive contamination
directly affecting the country where the Works are to be executed.

lneurance

17 .'l The Contractor shall, under its name and at its own expense, obtain and
maintain, for the duration of this Contract, the following insurance coverage:

a) Contractor's All Risk lnsurance, with an exception for Simple
lnfrastructure Projects, as applicable;

b) Transportation to the project Site of Equipment, Machinery, and
Supplies owned by the Contractor;

c) Personal injury or death of Contractor's employees; and

d) Comprehensive insurance for third party liability to Contractofs direct
or indirect act or omission causing damage to third persons.

17 .2 The Conhactor shall provide evidence to the Procuring Entity that the
insurances required under this Contract have been effected and shall, within a
reasonable time, provide copies of the insurance policies to the Procuring
Entity.

17.3 The Contractor shall notify the insurers of changes in the nature, extent, or
program for the execution of the Works and ensure the adequacy of the
insurances at all times in accordance with the terms of this Conhact and shall

17)
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produce to the Procuring Entity the insurance policies in force including the
receipts for payment of the current premiums.

The above insurance policies shall be obtained from any reputable insurance
company approved by the Procuring Entity.

17.4 lf the Contractor fails to obtain and keep in force the insurances referred to
herein or any other insurance required to be obtained under the terms of this
Contract, the Procuring Entity may obtain and keep in force any such
insurances and pay such premiums as may be necessary for the purpose.
From time to time, the Procuring Entity may deduct the amount it shall pay for
said premiums including twenty five percent (25%) therein from any monies
due, or which may become due, to the Contractor, without prejudice to the
Procuring Entity exercising its right to impose other sanctions against the
Contractor pursuant to the provisions of this Contract.

17 .5 ln the event the Contractor fails to observe the above safeguards, the Procuring
Entity may, at the Contractor's expense, take whatever measure is deemed
necessary for its protection and that of the Contractor's personnel and third
parties, and/or order the interruption of dangerous Works. In addition, the
Procuring Entity may refuse to make the payments under GCC Clause I until
the Contractor complies with this Clause.

17 .6 The Contractor shall immediately replace the insurance policy obtained as
required in this Contract, without need of the Procuring Entity's demand, with a
new policy issued by a new insurance company acceptable to the Procuring
Entity for any of the following grounds:

a) The issuer ofthe insurance policy to be replaced has:

i) become bankrupt;

ii) been placed under receivership or under a management
committee;

iii) been sued for suspension of payment:

iv) been suspended by the lnsurance Commission and its license
to engage in business or its authority to issue insurance policies
has been cancelled; or

v) Where reasonable grounds exist that the insurer may not be
able, fully and promptly, to fulfill its obligation under the
insurance policy.

Liquidated Damages

18.1 When the Contractor fails to satisfactorily complete the Works under the
contract within the specified contract duration, inclusive of duly granted time
extensions, if any, the Contractor shall be liable for liquidated damages in an
amount equal to at least one-tenth (1i 10) of one percent (1%) of the cost of the
unperformed portion of the Works for every day of delay.

18.2 In computing liquidated damages, the Procuring Entity shall determine the
usability of the project. A project or a portion thereof may be deemed usable
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whe.n it starts to provide the desired benefits as certified by the End-User or
lmplementing Unit and approved by the HopE.

18.3 To be entitled to liquidated damages, the procuring Entity does not have to
prove that it has incurred actual damages. Such amount shall be deducted from
any money due, or which may become due the Contractor under the contract,
collected from the retention money or other securities posted by the contractor,
or a combination thereof, whichever is convenient to the procuring Entity.

I 8.4 ln case the total sum of liquidated damages reaches ten percent (10%) of the
total contract price, the Procuring Entity may rescind or terminate the contract,
without prejudice to other courses of action and remedies available under the
circumstances.

'18.5 lf the lntended Completion Date is extended after liquidated damages have
been paid, the Procuring Entity shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment schedule.

Settlement of Disputes

19.1 Any dispute arising from the implementation of a contract covered by the Act
and the IRR shall primarily be resolved and settled amicably by mutual
consultation or agreement.

19.2 ln case of failure to seftle the dispute amicably, the parties may mutually agree
in writing to resort to other modes of alternative dispute resolution (ADR) to
promote efficiency in the procurement process. Accordingly, they are
encouraged to select the most expeditious mode of ADR available.

lf arbitration is chosen as the ADR method, this shall be incorporated as a
provision in the contract and referred to the Arbitrator specified in the SCC.

19.3 If the dispute remains unresolved after exhausting the remedies provided
above, it may be submitted to other forms of ADR, such as mediation,
conciliation, early neutral evaluation, mini-trial, or any combination thereof, in
accordance with RA No. 9285, otheruise known as the "Alternative Dispute
Resolution Act of 2004'. However, disputes that are within the competence or
jurisdiction of the Construction lndustry Arbitration Commission shall be
referred to the same for resolution.13

Liability of the Contractor

Subject to additional provisions, if any, set forth in the @, the Contractor's liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

Termination for Breach of Contract

21.'l The Procuring Entity shall terminate the contract for breach thereof when any
of the following conditions are present:

13 Executive Order No. 10Og (Construction lnduetry Arbitration Law); and Construction lndustry Arbitration Commission Revised

Rules of Procedure.
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a) Due to the Contractor's fault and while the project is on-going, it has
incurred negative slippage of fifteen percent (15%) or more in
accordance with Presidential Decree No. ,l 870, s. .,l993;

b) Due to the Contractor's fault and after the contract time has expired, it
has incurred a negative slippage of ten percent (10%) or more in the
completion of the work;

c) The Contractor abandons the contract works, plainly demonstrates an
intention not to continue the performance of the Contractor's obligations
under the contract, refuses or fails to comply with the procuring Entity,s
instructions, or fails to proceed expeditiously and without delay despite
a written notice by the Procuring Entity;

d) When the Contractor, without reasonable excuse, fails to comply with
the Notice of Rejection given by the Project Engineer that, after
examination therein, the lnfrastructure Project is found to be defective
or otherwise not in accordance with the Contract, or a project
Engineer's instruction to conduct remedial work, within 30 days after
receiving the said notice;

e) The Contractor does not actually have on the project site the minimum
essential equipment Iisted on the Bid necessary to prosecute the Works
in accordance with the approved work plan and equipment deployment
schedule as required for the project;

0 The Contractor does not execute the Works in accordance with the
contract or persistently or flagrantly neglects to carry out its obligations
under the contract;

S) The Contractor neglects or refuses to remove materials or to perform a
new work that has been rejected as defective or unsuitable;

h) The Contractor subcontracts any part of the contract works without
approval by the Procuring Entity; or

i) The Contractor becomes bankrupt or insolvent; goes into liquidation,
administration, reorganization, winding-up, or dissolution; becomes
subject to the appointment of a liquidator, receiver, administrator,
manager, or trustee; enters into a composition or arrangement with the
Contractor's creditors; or any act is done or any event occurs which is
analogous to or has a similar effect to any ofthese acts or events under
applicable laws.

21.2 All materials on the Site, Plant, Works, including Equipment paid under this
Contract, including those identified by the Procuring Entity in the SCC pursuant
to GCC Clause 9.'1, shall be deemed to be the property of the Procuring Entity
if this Conkact is terminated because of the Contractor's breach.

Termination Due to Force Maieure

22.1 For purposes of this Contract the terms "force majeure" and "fortuitous event"
may be used interchangeably. ln this regard, a fortuitous event or force
majeure shall be interpreted to mean an event which could not have been
foreseen, or though foreseen, was inevitable. lt shall not include ordinary
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unfavorable weather conditions, and any other cause the effects of which could
have been avoided with the exercise of reasonable diligence by the Contractor.

22.2 lf this Conhact is discontinued by an outbreak of war or by any other similar
event entirely outside the control of either the Procuring Entity or the
Contractor, the Procuring Entity shall certiry that this Contract has been
discontinued. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving the certificate and shall be paid for all Works carried
out before receiving it and for any Work carried out afterwards to which a
commitment was made by the Procuring Entity.

22.3 lf the event continues for a period of eighty-four (84) days, either party may
then give notice of termination, which shall take effect twenty-eight (28) days
after the giving of the notice.

22.4 After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the materials and Plant, in
relation to GCC Clause 9.1 and 21 .2, adjusted by the following:

(a) any sum to which the Contractor is entitled under GCC Clause 30; and

(b) any sum to which the Procuring Entity is entitled.

22.5 The net balance due shall be paid or repaid within a reasonable time period
from the time of the notice of termination.

Termination by Gontractor

The Contractor may terminate this Contract with the Procuring Entity if the Works are
completely stopped for a continuous period of at least sixty (60) calendar days through
no fault of its own, due to any of the following reasons:

a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies,
materials, right-of-way, or other items it is obligated to furnish under the terms
of this Contract;

b) Substantial failure of the Procuring Entity to perform its obligations under the
contract, and such failure constitutes a material breach of the Procuring Entity's
obligations under the contract;

c) Prolonged suspension by the Procuring Entity, through no fault of the
Contractor, which affects the substantial part of the lnfrastructure Project; or

d) The prosecution of the Work is disrupted by the adverse peace and order
situation, as certified by the Armed Forces of the Philippines Provincial
Commander and approved by the Secretary of National Defense.

Term ination for Convenience

The Procuring Entity, by notice sent to the Contractor, may terminate the Contract, in
whole or in part, at any time, if it has determined the existence of any of the following
conditions that make contract implementation economically, financially, or technically
impractical or unnecessary:

24l.
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a) lf physical and economic conditions have significantly changed so as to render
the project no longer economically, financially, or technically feasible, as
determined by the HoPE; or

b) The HoPE has determined the existence of conditions that make project
implementation impractical or unnecessary, such as, but not limited to,
fortuitous events, changes in laws and government policies.

Termination for Unlawful Acts

The Procuring Entity may terminate the contract in case it is determined prima facie
that the Contractor, including any joint venture partner therein, has engaged, before or
during the implementation of the contract, in unlawful deeds and behaviors relative to
contract acquisition and implementation. These unlawful acts include, but are not
limited to, the following:

a) Corrupt, fraudulent, collusive, coercive, and obstructive practices as defined in

ITB Clause 3.1, unless otheMise specified in the SCC;

b) Drawing up or using forged documents;

c) Using adulterated materials, means, or methods, or engaging in production

contrary to rules of science or trade; or

d) Any other act analogous to the foregoing.

Termination for Other Causes

26.1 The Procuring Entity may terminate this Contract, in whole or in part, at any
time for its convenience. The HoPE may terminate this Contract for the
convenience of the Procuring Entity if physical and economic conditions have
significantly changed so as to render the project no longer economically,
financially, or technically feasible, as determined by the HoPE; or if the HoPE
has determined the existence of conditions that make project implementation
impractical or unnecessary, such as, but not limited to, fortuitous events,
changes in laws and government policies.

26.2 The Procuring Entity or the Contractor may terminate this Contract if the other
party causes a fundamental breach of this Contract.

26.3 Other breaches of Contract shall include, but shall not be limited to, the

following:

a) The Contractor stops work for twenty-eight (28) days when no stoppage
of work is shown on the current Program of Work and the stoppage has

not been authorized by the Procuring Entity;

b) The Procuring Entity instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within twenty-eight (28)

days;

c) A payment certified by the Procuring Entity is not paid to the Contractor
within eighty-four (84) days from the date of the Procuring Entity's

certificate;

26)
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d) The Procuring Entity gives Notice that failure to correct a particular
Defect is a fundamental breach of Contract and the Contractor fails to
correct itwithin a reasonable period of time determined by the Procuring
Entity;

e) The Contractor does not maintain a Security, which is required; and

0 The Contractor has delayed the completion of the Works by the number
of days for which the maximum amount of liquidated damages can be
paid, as defined in the GCC t8.

26.4 The Funding Source or the Procuring Entity, as appropriate, will seek the
imposition of administrative sanctions as prescribed by M No. 12009 and
without prejudice to the imposition of civil and criminal sanctions as provided
under applicable against individuals and organizations deemed to be involved
with corrupt, fraudulent, or coercive practices.

26.5 When persons from either party to this Contract gives notice of a fundamenial
breach to the Procuring Entity in order to terminate the existing contract for a
cause other than those listed under GCC Clause 26.3, the Procuring Entity
shall decide whether the breach is fundamental or not.

26.6 lf this Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible.

Procedures for Termination of Contracts

27.1 The following provisions shall govern the procedures for the termination of this
Contract:

a) VErification - Upon receipt of a written report of acts or causes which
may constitute grounds for termination as aforementioned, or upon its
own initiative, the End-User or lmplementing Unit shall, within a period
of seven (7) calendar days, verify the existence of such grounds and
cause the execution of a Verified Report, with all relevant evidence
attached;

b) Notice to Terminate - Upon recommendation by the End-User or
lmplementing Unit, the HoPE shall terminate contracts only by written
notice to the Contractor conveying the termination of the contract. The
notice shall state:

(i) that the Contract is being terminated for any of the grounds

aforementioned, and a statement of the acts that constitute the
grounds constituting the same;

(ii) the extent of termination, whether in whole or in part;

(iii) an instruction to the Contractor to show cause as to why this
contract should not be terminated; and

(iv) special instructions of the Procuring Entity, if any.

The Notice to Terminate shall be accompanied by a copy of the Verified
Report;
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c) Show Cause - Within a period of seven (7) calendar days from receipt
of the Notice of Termination, the Contractor shall submit to the HopE a
verified position paper stating why the contract should not be
terminated. lf the Contractor fails to show cause after the lapse of the
seven (7) day period, either by inaction or by default, the HopE shall
issue an order terminating the contract;

d) Rescission of NoticE of Termination - The Procuring Entity may, at
any time before receipt of the Contractor's verified position paper,
withdraw the Notice to Terminate if it is determined that certain items or
works subject of the notice had been completed, delivered, or
performed before the Contractor's receipt of the notice;

e) Decision - Within a non-extendible period of ten ('10) calendar days
from receipt of the verified position paper, the HoPE shall decide
whether or not to terminate the contract. lt shall serve a written notice
to the Contractor of its decision and, unless otherwise provided, the
contract is deemed terminated from receipt of the Contractor of the
notice of the decision. The termination shall only be based on the
grounds stated in the Notice to Terminate.

fl Contract Termination Review Committee (CTRC) - The HoPE may
create a committee to assist him in the discharge of its functions under
the lRR. All decisions recommended by the CTRC shall be subject to
the approval of the HoPE

S) Take-over of Contracts - lf a Procuring Entity terminates the contract
due to default, insolvency, or for cause, it may enter into a Negotiated
Procurement (Take-over of Contracts) pursuant to Section 35.3 of the
IRR.

h) Notice by Contractor - The Contraclor must serve a written notice to
the Procuring Entity of its intention to terminate the contract at least
thirty (30) calendar days before its intended termination. The contract is
deemed terminated if it is not resumed in thirty (30) calendar days after
the receipt of such notice by the Procuring Entity.

27.2 Notwithstanding Section 99 of RA No. 12009 and as provided by applicable
laws, the Procuring Entity shall impose on Contractors after the termination of
the contract, the penalty of suspension for one (1)year for the first offense,
suspension for two (2) years for the second offense from participating in the
public bidding process, for violations committed during the contract
implementation stage, as stated in the g.

Approval of Drawings and Temporary Works by the Procuring Entity

28.1 All Drawings prepared by the Contractor for the execution of the Temporary
Works, are subject to prior approval by the Procuring Entity before its use.

28.2 The Contractor shall be responsible for design of Temporary Works.

28.3 The Procuring Entity's approval shall not alter the Contractor's responsibility for
design of the Temporary Works.
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28.4 The Contractor shall obtain approval of third parties to the design of the
Temporary Works, when required by the Procuring Entity.

Acceleration and Delays Ordered by the Procuring Entity

29.1 When the Procuring Entity wants the Contractor to finish before the lntended
Completion Date, the Procuring Entity will obtain priced proposals for achieving
the necessary acceleration from the Contractor. lf the Procuring Entity accepts
these proposals, the lntended Completion Date will be adjusted accordingly
and confirmed by both the Procuring Entity and the Contractor.

29.2 lf the Contractor's Financial Proposals for an acceleration are accepted by the
Procuring Entity, they are incorporated in the Contract Price and treated as a
Variation.

Gontractor's Right to Claim

lf the Contractor incurs cost as a result of any of the events under GCC Clauses 22,
23 and 24 in relation to GCC Clause 20, the Contractor shall be entitled to the amount
of such cost. lf as a result of any of the said events, it is necessary to change the
Works, this shall be dealt with as a Variation.

Dayworks

31.1 Subject to GCC Clause 40 on Variation Order, and if applicable as indicated in
the $, the Contractor shall determine the Dayworks rates to be included or
indicated in the Bid. The Dayworks rates in the Contractofs bid shall be used
for small additional amounts of work only when the Procuring Entity has given
written instructions in advance for additional work to be paid for in that way.

31.2 Al[ work to be paid for as Dayworks shall be recorded by the Contractor on
forms approved by the Procuring Entity. Each completed form shall be verified
and signed by the Procuring Entity within two (2) days of the work being done.

31.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms from both the Procuring Entity and Contractor.

Early Warning

32.1 The Contractor shall warn the Procuring Entity at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the work, increase the Contract Price, or delay the execution of the
Works.

32.2 The Contractor shall cooperate with the Procuring Entity in making and
considering proposals for how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the work and in carrying out any
resulting instruction of the Procuring Entity. Should such events or
circumstances arise which increase the Contract price or delay the execution
of Works, the provisions on variation order shall apply.

Program of Work

33.1 Within the time stated in the SCC, the Contractor shall submit to the Procuring
Entity for approval a Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works.
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33.2 An update of the Program of work shafl show the actuar progress achieved on
each activity and the..effect of the progress achieved 

'on 
the timing of the

remaining work, including any changes to the sequence of the activitie_-s.

33.3 The contractor shall submit to the procuring Entity for approval an updated
Program of Work at intervals no longer than the period stated in the gCC. lf
the contractor does not submit an updated program of work within this-i-eriod,
the Procuring Entity may withhold the amount stated in the sGC from the next
payment schedule and continue to withhold this amount until the next payment
after the date on which the overdue program of Work has been submitted.

33.4 The Procuring Entity's approval of the program of Work shall not alter the
Contractor's obligations. A revised program of Work produced by the
Contactor shall show the effect of any approved Variations, and shall include
all Variations. The Contractor may revise the program of Work, based on the
Variation Order, and submit it to the Procuring Entity again.

33.5 When the Program of Work is updated, the Contractor shall provide the
Procuring Entity with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

Management Conferences

34.1 Either the Procuring Entity or the Contractor may require the other to attend a
Management Conference. The Management Conference shall review the
plans for remaining work and deal with matters raised in accordance with the
early warning procedure.

34.2 The Procuring Entity shall record the business of Management Conferences
and provide copies of the record to those attending the Conference and to the
Procuring Entity. The responsibility of the parties for the actions to be taken
shall be decided by the Procuring Entity either at the Management Conference
or after the Management Conference. The Procuring Entig shall communicate
these responsibilities in writing to all who aftended the Conference.

Bill of Quantities

35.1 The Bill of Quantities shall contain items of work for the construction,
installation, testing, commissioning of work, materials, and laboramong others,
to be done by the Contractor.

35.2 The Bill of Quantities is used to calculate the Contract Price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of euantities for
each item.

35.3 lf the final quantity of any work item completed differs from the quantity
indicated in the Bill of Quantities, and the difference does not exceed twenty-
five percent (25oh) of the original quantity for that item, the Procuring Entity
shall adjust the Contract accordingly.

This shall be allowed only if the total amount of all such changes does not go
beyond ten percent (10%) of the total Contract price, subject to appticable laws,
rules, and regulations.

35)
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35.4 lf requested by the Procuring Entity, the Contractor shall provide the procuring
Entity with a detaired cost breakdown of any rate in the Bi[ of euantities.

36) lnstructions, lnspections and Audits

36.1 The Procuring Entity shall at all reasonable times during construction of the
Works be entitled to examine, inspect, measure and test the materials and
workmanship, and to check the progress of the construction.

36.2 If the Procuring Entity inshucts the contractor to carry out a test not specified
in the Specification to check whether any work has a defect and the tesi shows
that it does, the Contractor shall pay for the test and any samples. ln the
absence of any defect, the test shall be a compensation event with no adverse
consequences to the contractor.

36.3 The Contractor shall permit the Funding Source named in the SCC to inspect
the Contractor's accounts and records relating to the performance of the
Contractor and to have them audited by auditors appointed by the Funding
Source, if so required by the Funding Source.

37) ldentifyingDefects

The Procuring Entity shall check the Contractor's work and notify the Contractor of any
defects that are found- Such checking shall not affect the Contractor's responsibilities.
The Procuring Entity may instruct the Contractor to check noted defects and test any
work that the Procuring Entity considers as substandard and/or defective.

38) Correction of Defects

38.1 The Procuring Entity shall give notice to the Contractor of any defects before
the end of the Defects Liability Period, which is one ('l ) year from project
completion up to final acceptance by the Procuring Entity.

38.2 Every time notice of a defect is given, the Contractor shall correct the nolified
defect within ninety (90) calendar days from the time the HoPE has issued an
order to undertake repair.

38.3 The Contractor shall correct the defects which they notice themselves before
the end of the Defects Liability Period.

38.4 The Procuring Entity shall certiry that all defects have been duly corrected.

39) UncorrectedDefects

39.1 The Procuring Entity shall give the Contractor at least fourteen (14) days' notice
of its intention to use a third party to correct a Defect. lf the Contractor does not
correct the Defect himself within the period, the Procuring Entity may have the
Defect corrected by the third party. The cost of the correction will be deducted
from the Contract Price.

39.2 The use of a third party to correct defects that are uncorrected by the Contractor
will in no way relieve the Contractor of its liabilities and warranties under the
Contract.
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40) Variation Orders

40.1 Variation Orders may be issued by the Procuring Entity to cover any increase
or decrease in quantities, including the introduction of new work items that are
not included in the original contract or reclassification of work items that are
either due to change of plans, design or alignment to suit actualfield conditions
resulting in disparity between the preconstruction plans used for purposes of
bidding and the "as staked plans" or construction drawings prepared after a
joint survey by the Contractor and the Government after award ofthe contract.

Provided, That in case of positive or additive Variation Order/s, the cumulative
amount thereof shall not exceed ten percent ('t 0%) of the original contract price;

Provided, further, That the scope of works shall not be reduced as to
accommodate a positive Variation Order. ln all cases, the addition of works
under Variation Orders should be within the general scope of the project as bid
and awarded.

40.2 Any cumulative positive Variation Order beyond ten percent (10%) of the
original contract price shall be the subject of another procurement project to be
bid out if the Works are separable from the original contract. ln exceptional
cases where it is urgently necessary to complete the original scope of work, the
HoPE, upon the recommendation of the End-User or lmplementing Unit, may
authorize positive Variation Order/s resulting to a cumulative value of the
positive Variation Orders beyond ten percent (10%) but not more than twenty
percent (20%) of the original contract price.

All progress payments shall first be charged against the advance payment until
the latter has been fully exhausted, at the option of the Procuring Entity.

40.3 A Variation Order may either be in the form of a Change Order or Extra Work
Order:

a) A Change Order may be issued by the HoPE or duly authorized
representative to cover any increase or decrease in quantities of original
work items in the contract.

b) An Extra Work Order may be issued by the implementing official to
cover the introduction of new work necessary for the completion,
improvement or protection of the project which was not included as

items of work in the original contract, such as, where there are
subsurface or latent physical conditions at the site differing materially
from those indicated in the contract, or where there are duly unknown
physical conditions at the site of an unusual nature differing materially
from those ordinarily encountered and generally recognized as inherent
in the work or character provided for in the contract.

4O.4 For Variation Orders, the Contractor shall be paid for additional work items

whose unit prices shall be derived based on the following:

a) For additional or extra works duly covered by Change Orders involving
work items which are exactly the same or similar to those in the original
contract, the applicable unit prices of work items original contract shall

be used.
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b) For additional or extra works duly covered by Extra Work Orders
involving new work items that are not in the original contract, the unit
prices of the new work items shall be based on the direct unit costs used
in the original contract (e.9., unit cost of cement, rebars, form lumber,
labor rate, equipment rental, etc.). All new components of the new work
item shall be fixed prices; Provided, The same is acceptable to both the
Government and the Contractor; Provided further, That the direct unit
costs of new components shall be based on the Contractor's estimate
as validated by the Procuring Entity concerned via documented
canvass in accordance with existing rules and regulations. The direct
cost of the new work item shall then be combined with the mark-up
factor (i.e., taxes and profit) used by the Contractor in its bid to
determine the unit price of the new work item.

40.5 Under no circumstances shall a Contractor proceed to commence work under
any Change Order or Extra Work Order unless it has been approved by the
HoPE or its duly authorized representative. However, under any of the following
conditions, the Procuring Entity's representative or Project Engineer may,
subject to the availability of funds and within the limits of its delegated authority,
allow the immediate start of work under any Change Order or Extra Work
Order:

a) ln the event of an emergency where the prosecution of the work is
urgent to avoid detriment to public service, or damage to life and/or
property; and/or

b) When time is of the essence;

Provided, however, That such approval is valid on work done up to the point
where the cumulative increase in value of work on the project which has not
yet been duly fully approved does not exceed flve percent (5%) ofthe adjusted
original contract price.

Provided, further, That immediately after the start of work, the corresponding
Change Order or Extra Work Order shall be prepared and submitted for
approval in accordance with the abovementioned rules. Payments for Works
satisfactorily accomplished on any Change Order or Extra Work Order may be
made only after approval of the same by the HoPE or its duly authorized
representative.

Provided, finally, That for a Change Order or Extra Work Order involving a
cumulative amount exceeding five percent (5%) of the original contract price,
no work thereon may be commenced unless said Change Order or Extra Work
Order has been approved by the HoPE or its duly authorized representative.

Gontract Completion

Once the project reaches an accomplishment of ninety-five percent (95%) of the total
contract amount, the Procuring Entity may constitute an inspectorate team to conduct
preliminary inspection and submit a punch-list to the Contractor in preparation for the
final turnover of the project. Said punch-list will contain, among others, the remaining
Works, Work deficiencies for necessary corrections, and the specific duration/time to
fully complete the project within the approved remaining contract time. This, however,
shall not preclude the claim of the Procuring Entity for liquidated damages, if
applicable.
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421 Suspension of Work

42.1 The Procuring Entity shall have the authority to suspend the work wholly or
partly by written order for such period as may be deemed necessary, due to
force majeure or any fortuitous event or for failure on the part of the Contractor
to correct bad conditions which are unsafe for workers or for the general public,
to carry out valid orders given by the Procuring Entity or to perform any
provisions of the contract, or due to adjustment of plans to suit field conditions
as found necessary during construction. The Contractor shall immediately
comply with such order to suspend the work wholly or partly.

42.2 The Contractor or its duly authorized representative shall have the right to
suspend work operation on any or all projects or activities along the critical path
of activities after fifteen (15) calendar days from date of receipt of written notice
from the Contractor to the district engineer, regional director, consultant or
equivalent official, as the case may be, due to the following:

a) There exist right-of-way problems which prohibit the Contractor from
performing work in accordance with the approved construction
schedule.

b) Requisite construction plans which must be owner furnished are not
issued to the Contractor precluding any work called for by such plans.

c) Peace and order conditions that make it extremely dangerous, if not
possible, to work. However, this condition must be certified in writing by
the Philippine National Police station which has responsibility over the
affected area and confirmed by the Department of the lnterior and Local
Government (Dl LG) Regional Director.

d) There was a failure on the part of the Procuring Entity to deliver
government-furnished materials and equipment as stipulated in the
contract.

e) Delay in the payment of Contractor's claim for progress billing beyond
forty-five (45) calendar days from the time the Contractor's claim has
been certified by the Procuring Entity's authorized representative that
the documents are complete, unless there are justifiable reasons for the
delay in payment which shall be communicated in writing to the
Contractor.

42.3 ln case of total suspension, or suspension of activities along the critical path,
which is not due to any fault of the Contractor, the elapsed time between the
effectivity of the order suspending operation and the order to resume work shall
be allowed to the Contractor by adjusting the contract time accordingly.

Payment on Termination

43.1 lf the Contract is terminated because of a breach of Contract by the Contractor,
the Procuring Entity shall issue a certificate for the value of the work done and
Materials ordered less advance payments received up to the date of the issue
of the certificate, and less the percentage to apply to the value of the work not
completed, as indicated in the SCC. Additional liquidated damages shall not
apply. lf the total amount due to the Procuring Entity exceeds any payment

43)

80



4l

due to the Contractor, the difference shall be a debt payable to the Procuring
Entity.

43.2 lf the Contract is tenninated for the Procuring Entity's convenience, or due to a
breach of Contract by the Procuring Entity, the Procuring Entity shall issue a
certificate for the value of the work done, Materials ordered, the reasonable
cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and
securing the Works, and less advance payments received up to the date of the
certificate.

43.3 The net balance due shall be paid or repaid within twenty-eight (28) days from
the notice of termination.

43.4 lf the Contractor has terminated the Contract under GCC Clauses 23 to 24, the
Procuring Entity shall promptly return the Performance Security to the
Contractor-

Extension of Contract Time

44.1 Should the amount of additional work or other special circumstances warrant
the entitlement of the Contractor to an extension of contract time, the Procuring
Entity shall determine the amount of such extension; Provided, That the
Contractor has notified the Procuring Entity of its claim for extension of contract
time prior to the expiration of the contract time, and within thifi (30) calendar
days after the additional work has been commenced or the circumstances
leading to such claim have arisen, as the case may be, in order to give the
Procuring Entity the opportunity to investigate the claim. Failure to provide such
notice shall constitute a waiver of such a claim by the Contractor. Upon receipt
of full and detailed particulars, the Procuring Entity shall examine the facts and
extent of the delay and shall extend the contract time to complete the contract
work when, in the Procuring Entity's opinion, the findings of facts justify an
extension.

44.2 No extension of contract time shall be granted to the Contractor due to ordinary
unfavorable weather conditions and inexcusable negligence of the Contractor
to provide the required equipment, supplies, or materials.

44.3 Extension of contract time may be granted only when the affected activities fall
within the critical path of the PERT, CPM, Precedence Diagram Method or any
other project management tool.

44.4 No extension of contract time shall be granted when the reason given to
support the request for extension was already considered in the determination
of the original contract time during the conduct of detailed engineering and in
the preparation of the contract documents as agreed upon by the parties before
contract perfection.

44.5 Extension of contract time may be granted in the cases indicated in the SCG.

44.6 The written consent of the bank, or surety or insurance company, as the case
may be, must be attached to any request of the Contractor for extension of
contract time and submitted to the Procuring Entity for consideration and the
validity of the Performance Security shall be correspondingly extended.
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46)

47)

48)

44.7 The Procuring Entity shall extend the lntended Completion Date if a Variation
is issued which makes it impossible for the lntended Completion Date to be
achieved by the Contractor without taking steps to accelerate the remaining
work, which would cause the Contractor to incur additional costs. No payment
shall be made for any event which may warrant the extension of the lntended
Completion Date.

44.8 The Procuring Entity shall decide whether and by how much to extend the
lntended Completion Date within twenty (20) days of the Contractor asking the
Procuring Entity for a decision thereto after fully submitting all supporting
information. lf the Contractor has failed to give early warning of a delay or has
failed to cooperate in dealing with a delay, the delay by this failure shall not be
considered in assessing the new lntended Completion Date.

Price Escalation

ln the event of an extraordinary increase in prices of specific components of the
lnfrastructure Project, price escalation may be considered, subject to prior approval of
the GPPB. lf the cost of construction components increases by more than ten percent
('10%) of the unit price of work items, as determined against the prevailing price indices
ofthe PSA, a price escalation may be authorized at a no-loss, no-gain basis, using the
appropriate formula prescribed by the GPPB. For the purpose of this Section, the PSA
shall ensure that its price indices are region-specific and updated on a monthly basis

Completion

The Contractor shall request the Procuring Entity to issue a Certiflcate of Completion
of the Works, and the Procuring Entity will do so upon determining that the work is
completed.

Taking Over

The Procuring Entity shall take over the Site and the Works within seven (7) days from
the date of issuance of a Certificate of Completion; Provided, That it shall not release
the Contractor of its responsibilities within the defects liability period.

Operating and Maintenance Manuals

48.1 lf "as builf' Drawings andior operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the $.

48.2 lf the Contractor does not supply the Drawings and/or manuals by the dates
stated in the S, or they do not receive the Procuring Entity's approval, the
Procuring Entity shall withhold the amount stated in the @ from payments
due to the Contractor.
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Secfion V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses jn this section are intended to assist the procuring Entity in
providing contract-specific information in relation to corresponding clauses in the-Gcc.'
The provisions of this section complement the GCC, specifying contractual requirements
linked to the special circumstances of the procuring Entity, the procuring Entity;s country,
the sector, and the works procured. ln preparing this section, the following aspLcts shouid
be checked:

a) lnformation that complements provisions of section lV. General conditions of
Contract must be incorporated.

b) Amendments and/or supplements to provisions of Section IV. General Conditions of
Contract, as necessitated by the circumstances of the specific project, must also be
incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of section lV. General conditions of contract should be incorporated herein.
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Special Conditions of Contract

GCC Clause

1.1 The lntended Completion Date is One Hundred Eighty (180) calendar
days upon receipt of Notice to Proceed.

NOTE: The contract duration shall be reckoned from the stad date and
not from contract effectivity date.

1.2 The Procuring Entity is Catanduanes State University
Calatagan, Virac, Catanduanes

1.3 The Site is located at Catanduanes State University Main Campus,
Calatagan, Virac, Catanduanes and is defined in drawings Sheef Alo.
A-02.

1.4 The Start Date is within seven (7) calendar days upon receipt of Notice
to Proceed.

1.5 The Works consist of Civil, Mechanical, Electrical &
P I u m b i nglSa n itary Works

2.2 Not applicable

5.1 The Procuring Entity shall give possession of all parts of the Site to the
Contractor upon start date.

6.5 The Contractor shall employ the following Key Personnel:
Construction S upervisor (Civil Engineer/Arch itect)
Materials Engineer
Electrical Engineer
Master Plumber
Safety and Health Officer
Foreman
First Aider

7.1 No further instructions.

8.1 The amount of the advance payment is not more than fifteen percent
(15%) , to be made in lump sum.

9,1 No further instructions.

9.4 The advance payment shall be repaid by the contractor by deducting
fifteen percent (15%) from his periodic progress payments a percentage
equal to the percentage of the total contract price used for the advance
payment.

The first progress payment may be paid by the Procuring Entity to the
Contractor; Provided, That at leasl 2094 of the Works has been
accomplished as certified by the Procuring Entity.

12.7 No further instructions.

13.1 The site investigation reports shall be conducted by the Project
Management Office of the Agency duly noted by the Contractor.
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15.3 No further instructions.

15.5 Se/ecf one, delete the others.

ln case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structuralcodes (e.9., DPWH Standard Specifications/, such as, but not
limited to, steeUconcrcte bidges, flyovers, aircraft movement areas, potts,
dams, tunnels, filtration and treatment plants, sewerage sysfems, power
plants, transmission and communication towers, railway system, and
other similar permanent structures: Fifteen (15) years.

19.2 The Arbitrator is the person appointed jointly by the Procuring Entity and
the Contractor: flnsert namel

flnsert addressl

20 All partners to the joint venture shall be jointly and severally liable to the
Procuring Entity.

25(a) No further instructions.

27.2 a) Failure of the Contractor, due solely to its fault or negligence, to
mobilize and start work or performance within the specified period in the
Notice to Proceed ("NTP");

b) Failure by the Contractor to fully and faithfully comply with its
contractual obligations without valid cause, or failure by the
Contractor to comply with any written lawful instruction of the
Procuring Entity or its representative(s) pursuant to the
implementation of the contract. For the procurement of
infrastructure projects or consultancy contracts, lawful
instructions include but are not limited fo the following:

i) Employment of competent technical personnel,
competent engineers and/or work supervisors;

ii) Provision of warning signs and barricades in accordance
with approved plans and specifications and contract provisions;

iii) Stockpiling in proper places of all materials and removal
from the project site of waste and excess materials, including
broken pavement and excavated debris in accordance with
approved plans and specifications and contract provisions;

iv) Deployment of committed equipment, facilities, support
staff and manpower; and

v) Renewal of the effectivity dates of the performance
security after its expiration during the course of contract
implementation.
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c)

d)

Assignment and subcontracting of the contract or any part thereof
or substitution of key personnel named in the proposal without
prior written approval by the Procuring Entity.

Poor performance by the Contractor or unsatisfactory quality
and/or progress of work arising from its fault or negligence as
reflected in the CPES rating sheet. ln the absence of the CPES
rating sheet, the existing performance monitoring system of the
Procuring Entity shall be applied. Any of the following acts by the
Contractor shall be construed as poor performance:

i) Negative slippage of fifteen (15%) and above within the
critical path of the project due entirely to the fault or negligence of
the Contractor; and

ii) Quality of materials and workmanship not complying with
the approved specifications arising from the Contractor's fault or
negligence.

Willful or deliberate abandonment or non-performance of the
project or contract by the Contractor resulting to substantial
breach thereof without lawful andlor just cause.

ln addition to the penalty of suspension, the performance security
posted by the Contractor shall also be forfeited.l

e)

31.1 Dayworks are applicable at the rate shown in the Contractor's original
Bid.

33.1 The Contractor shall submit the Program of Work to the Procuring Entity
within ten flQ calendar days of delivery from the Notice of Award.

33.3 The period between Program of Work updates is thirty (30) calendar
days.

The amount to be withheld for late submission of an updated Program of
Work is fnsed amountl.

36.3 The Funding Source is the Government of the Philippines.

43.1 The percentage to apply to the value of the work not completed is fen
percent $An,
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44.5 a) rainy/unworkable days considered unfavorable for the prosecution of
the works at the site, based on the actual conditions obtained at the site,
in excess of the number of rainy/unworkable days pre-determined by the
Procuring Entity in relation to the original contract time during the conduct
of detailed engineering and in the preparation of the contract documents
as agreed upon by the parties before contract perfection, and/or

b) major calamities such as exceptionally destructive typhoons, floods
and earthquakes, and epidemics,

c) delays attributable to the Procuring Entity, such as non-delivery on time
of materials, working drawings, or written information to be furnished by
the Procuring Entity, non-acquisition of permit to enter private properties
or non-execution of deed of sale or donation within the right-of-way
resulting in complete paralyzation of construction activities, and

d) other meritorious causes as determined by the Procuring Entity and
approved by the HoPE such as shortage of construction materials,
general labor strikes, and peace and order problems that disrupt
construction operations through no fault of the Contractor may be
considered as additional grounds for extension of contract time provided
they are publicly felt and certified by appropriate government agencies
such as DTl, DOLE, DILG, and DND, among others.

48.1 The date by which operating and maintenance manuals are required is
within fifteen (15) calendar days after completion of the project.

The date by which "as built" drawings are required is within fifteen (15)
calendar days after completion of the project.

The following documents shall be included in the submission of
complete As-Built Drawing (ABD):

1. One (1) original set in A3 format, signed and sealed by the
app ropriate I ice n sed architects and profe ssional e ng i nee rs, and
approved by the Municipal Hall and relevant government
approving offices.

2. Two 0 sets of photocopy as as-builf plan in A3 signed and sealed
by apprcpiate lice n sed architects a nd p rofession al e ng i nee rs,
and approved by the Municipal Hall and relevant government
approving offices.

3. Complete set of colored photos, printed coprbs with date-stamp
and time-stamp including specific location s de mo n strating
before, duing and after construction works (with GEO Tag).

48.2 The amount to be withheld for failing to produce "as built" drawings and/or
operating and maintenance manuals by the date required is [amount in
localcunencyl.

Final payment shall be released only upon fulfillment of the following
conditions:
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. Submission of the As-Built Drawings (ABD) and Operating &
Maintenance (O&M) Manuals by the Contractor;

. lssuance of the Certificate of Completion of Works, as evaluated
by the Project Management Unit; and

. Approval by the University President.
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Secfion Vl. Specificafions (Scope of Works)

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. ln the context of Competitive Bidding, Limited Source Bidding, or
Competitive Dialogue, the specifications must be drafted to permit the widest possible
competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only
if this is done will the objectives of economy, efficiency, and fairness in procurement be
realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation
facilitated. The specifications should require that all goods and materials to be incorporated
in the Works be new, unused, of the most recent or current models, and incorporate all
recent improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBD.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Prudence must be exercised in drafting specifications to ensure that they are not restrictive.
ln the specification of standards for goods, materials, and workmanship, recognized
international standards should be used as much as possible. Where other particular
standards are used, whether national standards or other standards, the specifications
should state that goods, materials, and workmanship that meet other authoritative
standards, and which ensure substantially equal or higher quality than the standards
mentioned, will also be acceptable.

The following clause may be inserted in the SCC:

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by

the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision ofthe relevant standards and codes in effect shall apply,

unless otherwise expressly Stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity's prior review and written consent. Differences
between the standards specified and the proposed alternative standards shall be fully
described in writing by the Contractor and submitted to the Procuring Entity at least twenty-
eight (28) days prior to the date when the contractor desires the Procuring Entity's consent.
ln the event the Procurinq Entitv determines that such proposed deviations do not ensure
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substantially. equal or
specified in the documents.

.tl"::_ry]:=: intendedonty as information for the procuring Entity or the person drafting
Ine Brodrng Lrocuments. They should not be included in the final Bidding Documents.

90



GONffiRUCmON/ COnfl PLETION OF
ffiUDENT GONVENTI@N GENTER
WTTH AMPHITHEANIER

SGOPE OF W(MKS

-lune 2026

Planning Unit

Er
I



scoPt of woR(s

Contents

PRoVIsIoN OF FIETD OFFICE/ LAB. FOR THE ENGINEERS

oTHER GENERAT REQUIREMENTS ..............................................'......"....'............."'....".......'......2

ll.
l[.
tv.

Vlll. EMBANKMENT (FRoM SrRUouRAt ExcAvArtoN) ..........'........... .... ..................5

lX. EMBANKMENT (FRoM BoRRow)........... .. " '" " """ '6
x. EMBANKMENT (GRAVEL) .......... " "6
Xl- SorL PolsoNlNG AND ANTI-TERMITE TREATMENI ..... .. '...... " " "" "" " 6
PTATN AND REINTORCEO CONCRETE WORKS ...8

xll. FoRMWORKS AND FALSEWOR(S............. " """" "" " " 8

xlll. RErNtoRctNGsrEELBARS...................... "" " 9

XlV. STRuSIURAL CoNCRETE (SuBsrRUCruRE).... ... . ...... " "" 9

XV. sTRUouRAL CoNCRETE (SuPERsrR UcruRE) . ......... ........... " """ " """ " 9

ARCHTTECTURAL FINISHES & OTHER Clvlt woR(s'..... """""10
XVl. MAsoNRy woRKs... " " " "10
xvr. DooRs....... " 11

XXI, CEMENT FLOOR TOPPING FINISH ..... 16

xxli.'wATERpRooFniG...."""i5
xxlll. CETLTNG WoRxs (FlcEM BoARD CEILING) .... .""" " " '17

XXIV. TrtE WoRKs ' 18

xxv. PATNTING woRKs..................,. " 20

PLUMBING/ SANITARYWORKS.... """"""'23
XXVI. PLUMBING & SANITARY WoRKs... 23

EECrRlcAr woRKs.......,........................'...............'........'....."............."""""""""""""""""""27

xxv[. EtEcrRlcAt woRKs............. " " .27

GENERAT NOrES,,.,........................'.,'......".........'.........".".""""""""""""""""""""""""""""33



n
scoPE oF woRl(s

FACILITIES FOR THE ENGINEER.S

Provisron of Field Office/ Lab. for the Enganeers
1. The Contractor shall provide sitglaboratory office for the Engin€er inctuding bilet

and tempocry banicades as per plan.
2. The Contracbr shall pro{ide and maantain fieb offic6 and taborabries, including a[

the necessary supdi6 of electricity, potaue water supply, drainage, bikts for proper
sanitation as specified in the Plan.

3. Temporary facilities pmvided by th€ Coflkactor shall be near in the job site, where
necessary, and shall @nform to the best *andard for $e required typ€s.zt. Upon project completion, tfie faciliti€s prwided by t l€ Contractor, including the
utilities and @mmunication facilities, shall rerert to the Implementing Agency,
including temporary facility materials, ofiice equiprnent, apparatus, furniture, and
laborabry equipment. with proper documentation and conesponding invenbry and
certificate/proof of tumed over materials, preparcd by the Contractor, under the
supervision of Ule Poect Managernent Unit (PMU), and received by the General
Services Unit (GSu).

OTH ER GET{ERAL REQUIREMENTS

Project Billboard/Signboard
The work under this Item shall con$st of furnishing all required rEterials, t@ls,

equipment, and labor for performing all operatjons nec€ssary for the satisfactory
completion of the project billboard,

1. The Crntractor shall prwide two (2) pieces of Poject Standard Billboard, (1) as
prescribed by the Catanduanes State University, ard (2) as mandated by the
Commission on Audit, through Circular No, 2013{01 dated lanuary 30 2013.

2. The prescribed Ca6U Ullboard design layout, dirnensbn and letter $zes on white
background, as shown on the plan, shall be deficted on a standard billboard
measuring 1220mm x 2,140mm (4ft. x 8ft,) using 2" x 2" x 10' Coco Lumber for
frames, braces, and 1/.t" thk. Marine Plywood. Class A. The project billboard shall be
placed along site premises and shall contain necessary contEctual data which
includes the following :

a. Contractor
b. Date started
c. Contract Comple{ion Date
d. Contract Cost
e. Implernenting Ofhce
f. Source of Fund

3. As per COA Circular No. 2013{04, the design and format of the tarpaulin, as shown
in Annex "A", shall have the following specifications:

Tarpaulin, white 8ft x 8ft
Resolution: 70 dpi
Font: Helvetica
Font Size: Main Information - 3"
Sub-Information - 1"
Font Color: Black

Occupational Safety and Health
1. All works shall comply with the safety procedure or instruction as set out in

Occupational Safety and Heilth Standards Strictty.
2. All workers must use appropriate tools and PPEs to ensure the safety of individuals.

3. The Contractor shall pro/ide Personal Protective Equipment (PPE) to all stafFs and

laborers such as Safety Helmet, Safety Sho€s, Safety Gloves, safety Vest, Pain Coats,

Dust Mask, Eye Coggles, Ear Mufi, Body Harness & Lanyard, and Rubber Boots

4. Basic Personal Protective Equiprnent (PPE) shall be worn by all staff or labore6
whenever within the Poect site.

a.
b.
c.
d.
e.
f.

III.

re
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5. The Contractor shall pro/ide medical kits, medicines & accessories as well as
antiseptics and disinfectants such as sanitizing soluuons, ethyl alcohol, and tiquid
hand soap within the project site.

6. The Contractor shall provide Temporary Barricades and Signages.
7. Only trained operators or banksman shall engage to control or operate heavy

equipment machines.
8. The Contractor shall assign a one (1) fulltime Safety ofiicey'Safety Engineer and one

(1) fulltime First Aider.
9. Work activities shall be stricuy monitored daily ry the Safety Omcer on site to ensure

compliance with safety standards and quarantine protocols.
10. Proper waste disposal shall be provided for infectious waste such as PPES and other

waste products coming from oubide the construction premises.

11. Contractor shall submit a copy of the approved OSH Program to the Agency through
PMU.

12, The Contractor shall stricuy adhere to the provisions of this scope. Non{ompliance
of this requirement shall be a valid ground fur susp€nsion and/or termination of
contract.

Permits, Fees, and Clearances
The work under this Item shall consist offurnishing all required fees and payments

for permib and clearances, and performing all operations necessary for the satisfactory
completion of all project.

1. Paymenb for building permit applicauon including direct and indirect cost will be

charged to the Conkactor. This includes payment for sign and seal of professionals,

Building Permit Prccessing Fee, ECC/DENR-EMB Processing & Clearance Fee, Zoning
Clearance Fee, Fare Protection Certificate, Occupancy Permit Fee, and MaterialT6ting
Fees/Soil Testing Fees.

2. During project implernentation, the Contractor shall conduct material testing at any
testing materials agency recognized by the DPWH under the supervision of a

representative from the Project Management Unit. All material testing shall be in
accordance with the DPWH Standards, In addition, payrEnts for such Material
Tgting are included in this ltem and will be charged to the Contractor.

3. Proof of implementation of Item IV - Permits, Fees, & Clearances amounting to the
specified pay item co6t should be submitted and verified to and by the implementing

entity particularly the Project Management Unit (PMU), as documentary evidence

such as, but not limited b, "omcial receipE".

Mobilization/ Demobilization
1. This Item includes the rnobiliza$on/dernotilization d materials and equiprEnt,

consfuction of Temporary Facilities, Bunkhouse, Warehouse storage & Prcject $te
Office.

2. All materials used for billboanls/ egnages, bunkhowes shall be new and be turned
over to the imder€nting unit after the project is completed; please refer to the
temporary facilities iEm.

3. This item includes demcbilizaUon of all constructbn debris from the site after all works

has been completed.
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CryIL },IECHAT{ICAL ELECTRICAL & PLUMBING/ SANITARY
WORKS

EARTHWORKS

VI. Clearing and Grubbing
This item shall consist of clearing, qrubbing, remo/ing and disposing of all

vegetation and debris as designated in the Contract, except tho6e ouecE that are
designated b remain in place or are to be removed in consonance with other prcvisions

of this Specification. The work shall include the preservation from injury or defacement of
all objecb designated !o remain. The work shall also include the clearing and removal of
existing structures as may be affected by the construction.

All surface objecB and all trees, stump6, roots and other protruding obstructions,
not designated to remain, shall be cleared and/or grubbed, including mowed as requlred,

except as provided below:
1. Remoral of undisturbed stumps and r@ts and nonperishable solid objects wrth a

minimum depth of one (1) neter below subgrade or stope of the embanknent will

oot be requir€d.
2. In areas outside of the grading limits of cut and embankrnent areas, stumps and

nonperishabts solk obiecB shall be cut ofi not more than 150 mm above the ground

line or lor water level.
3. In areas to be rounded at the top d cut slop€s, $umF shall be cut off flush with or

below the surface of the final slope line.

4. Grubbing d piE, channel chan96, and ditrhes will be required only b the depth

necessitated W the proposed excavation within such areas.

5. In areas covercd w ogon/ talahib, !flild grass and offrer vegetation, topsoil shall be

cut to a maximum deilh of 150 mm below the original ground surface or as

designat€d ry the Engineer and dispsed ouBich the clearing and gtubbing limits'

6. Excd* in areas b 53 excavated, stump holes and oth€r holgs from which obstructions

are rcmorcd shall be baclfflled with suitable nnterial and compacted to the requir€d

density.
7. ii perbtaUte fiBE6al is burned, it shall be burned under the constant care of

component waEhfiEn at such tim€s and in such a mannef tfiat the sunounding

,eSi;t on, ofier adjacent property. or anything desilnated to remain will not be

ieo;rdizei. If permitted, buming shall be done in ac@rdance with applicable laws,

ordinances, and regulauon.

8. Material ano oeoris which cannot be burned and perishable materials rnay be

clispced off W rnefiods and at locations apptoved by the imphtnenting ageocy' on

or ofi the Project site.
g. 6 oirpc.i is by buryrng, sre debris shall Ee placd in layers with the rnaterial so

disturted to av6ia nesting. Each layer shall be covered ot mixed wigr earth rnaterial

uitt e rlno_nl ,neu,oa u Ru att l,roe. rne trgp layer of material buried shall be covered

*tii at fost 3g0mm (12 inches) of earth or ogrer apprcryed nraterial and shall be

graded, shapd and compacted to pr€sent a pleasing appearance'

f O. itrf rbpe in\oh6 clearing and grubbing of the entire building fuotprint as wdl as

site clearing where tfie septic tank will be located as per plan'

Structure Excavation

This item shall consist of the necessary o(cavauon for the foundauon of structural

columns, ue ueams, and other structures not otherwise provided for in the specificagons'

ii..pi uL oin.*ise provicted for pipe culverts, the bacldlling of comdeted structures and

ih;-46;i ; ltt 
'excavated 

surplus materials s.h9ll be. in accordance with these

;fti1i[j11iit ind-in ieasonabty cl6e conformity with the plans or as establishd bv the

Engineer.- - -ltt 
earttrwork excavation shall be confined to the construction area as shown on the

ptans anoiii be done in an approved manner with proper equipment. Excavation shall

6;;rpeff during rain and inclement weather, or when unsatisfactory field conditions

wI.
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are encorntered unless othemise direct€d by the ENGINEER. At all times during
conskuction, the CONTRACfOR shall rnaintain proper dcinage in the construction area
and shall take all nreasures necessary for eroston and sedirnent control.
l. Excavation wolk shall be done in all kinds of scib.
2. This scope includes he excavation of column fuobngs, grade bearns, and wall fmtirq

for rnasonry wall and renroral of rnaterhls tryithin the staked - out line of the building
as well as o(cavation for cath basins ard trench canab located 6 per plan.

3. The Contractor shall furnish all the necessary labor, dace and rnaintain all support
and shoring as nnybe required for the o<cavabon. including the removal/pumping of
storm/waste water from the excavation.

4. The Conbactor shall take e€ry precaution to protect existing utility seMces from

damage during construction operatiofts. ff darnag€ occurs, the Institution shall be

notified imrnediatdy and repairs shall be rnade prompfly at the Contracb/s e(pense.

All repair worts shall be satisfactory b the Engineer and the Institution. When

interruptions of existing utilities occur, tempoary service shall be povided as

approved by the Engineer and O,vner of the utility'
5. Contractor to provide for de'watering of ocavations from either surface water,

goundwater, or seepage'
6. The Contractor shall construct a temporary sump pit aM associatsd drainage trench

extending from the storm drain outlet to ensure continuous and positive flow of
stormwater tourard the lowest point of the siE. The temporary drainage system shall

pr€vent bacmow, water accumulation, and localized flooding within the poect area'

Refer to Sheet P10l for the Ground 600r Sbrm Dnin Layout.

Embankment (From Structural Excavation)

This item states the conect return of excavated material from digging belou, the

natural grade and finish grade line. Make sure that each structure to be erected is at the

conect levet or depth before returning the soli and must be checked and approved by an

Engineer.

1. Excavated areas arouM structures shall be bacm[ed with free{raining granular

materialapprovedbytheEngineerandplacedinhorizontallayecnotoverl50mm
in thkkness, to the levd of the original ground surface. Each layer shall be rnoisten€d

ordriedasrequiredandthooughVcompactedwithrnechanicaltampersat9ff/o
MDD,

2. All excivated rnateriab, so far as suitable, shall be utilized as bacm or embankrrent'

The surplus rnaterials shall be disposed of in such a IYEnner as not b ob6truct the

str@m or otherwise impair the e-ffrciency or appeaBnce of the structure' No

o<cavatedrnate'iabshaltbe&positedatanytifiEtfiatrnayendangerthepartly
finished stucture.

3. t tilization of excalated rnaterial from column footing, tEnsforrner pad. te beim, and

walt footing for embank nent up to the tlatural grade line and an additional volume

of surtable bacKilling materials.
4. The concrete strengur of column and tie beanr must be attain€d up to its

considerable *reng$ before bacKillim and compaction is done on€ite'
5. Gnvel Ueddlng foi StaU on Grade and Wall Footing must be properly oboerved on-

site and must have a minimum compacted thfkness d 50mm'

6. The finished grade line of the structure must refer to the finished roadway as per

standard consuuction PGctice.
7. No foobng shall rest on fill.
S. The Confictor shall indude bac6illang and compaction works at 1'5m oftset distance

(ouBide) from the building footprint at 90o/o MDD'
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Embankment (Bonow Material)

This item indicates the conect placernent of additbnal bacldill soil, make sure the

soil to be used as bacKill is correct and appropriate and must be approved W the engineer.

1. Boflow maBials must be a suihble scli|. Each layer d|all be rncistened or dried as

required and thoroughly compacted wih tnechanical tampers at 9tr/o MDD.

2. The concrete strength of column and tie b€ar6 must be attained up to iE
consileoble sbeng$ befiore bacldlling and compactiol is done on{ite'

3. Gravel bedding fd gab on Grade and Wall Footing rnust be pmperly observed on-

site atd must hat€ a minimum compact€d thickness of 50mm'

4. The finish€d grade line of the structure must refer to the finished roadway as per

standad consbuction Practice.
5. No footing shall rcst on fill.
S. ine tontrr.mr shall undertake backfilling and compaction works extending at least

1.50 m beyond th€ oderior perirn€ter of the buildilE fooF-rint. compaction shall be

canied oui to a minimum of 9go/o of the Maximum 9,y DenEty (MDD). For areas

aOiaient to ttre onc,6te Ueache6/stairs. bacldlling shall likewise extend a minimum

noiionAf distance of 1.50 m ftom the outer edge of the structure. Belond this

distarrce,treRltshallbegrad€datarnaximumslopeoflv:1H(45")fromtheFinished
Fii, Gre tlilldon 6the Natu'at Grourd une (f'rGL), as indicated in the approved

pfi.t. if" C5" itop.O pottirn shall be exduded from the rcquircd 1'50 m horizontal

u..m ornut. Furthernrore, $re contracbr shall glade and shape the existing gro-u,nd

irrria" o*rnrt*m of the storm drain outlet to eslablish a continuous positive

ffiil" prtt. *e finished ground pr0fite sha[ be.configured to facilitate the

un-OifrcieO flow of s6rmwaier bwaid $e lowest pctnt, of Sle site and ultimatelv

Oitirtits" itto ttle oGting roatlside <lrainage canal' Refer to sheet P101 for the

Grourd Floor Storm Drain l-ayout'

?. ;;;;itio;;t quantity or em6ankrnent from bonow is ailocared at the sbnding area
' 

ift";i;iilt; th., #reattr ttre mutti.t€|vel stairs) to addr€ss and compensate for the

actual sdl conditions in th€ area.

Embankment (Gravel)

This item indicates the conect placement of gravel bedding after compacting the

soil to the required density.

l.Excavatedafeasaroundsbucturesshallbebacldlledwithfree{raininggranular^' 
*tutiaf .pp*.0 Uv ttre ing'neer and placed in horizontal layers not o'er 150 mm

irlt'n-i,l,iir&, t tt.iere or-tifi oiiginat g'rounrt surface. Each layer shall be moistened

or drierj as rcquired aM tii;todht cirnpacteo with mechanical tampers at 9ff/o

MDD.
2. b;arel bedding for Stab on Gnde and wall Footing must be poperty oberved on-
-' # r;d ;rd-have a minimum compacted thickness of !!mm'
r. rtre nnisnea grade line of the stru&ure must refer to $e finished roadwav as per

standard crnsltuction Practke'
4. No footins shall rest on fill'
;: ffi6il"a; shafi indud€ bacmiling and compaction works at 1.5m ofret distance
- 

toutsiOel tom the building fotprint at 9G'/o MDD'

s. i, ii-oi6*.r quantity of'g;;J bertding embankment is allocated at the sbnding

area (front of the $age, tin"au, u," m-utti-toret sbirs) to addrEs and compensate

for the actual sdl conditiotls in the area'

Soil Poisoning and Anti-Termite Treatment

This Item shall consist of fumishing and applying termite control chemicals'

including the use of .qrtp*uni;;'boCin xi+o*ing ;uct' operauons in accordance with

this Specificatbn.

il.
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Termite control chemicals or toxicanE shall be able to immediately exterminate
termites or create barriers to discourage entry of subterranean termites into the building
areas.

Before any termite control work is started, thorough examanation of the site shall
be undertaken so that the appropriate nEthod of soil poisoning can be applied. The
Contractor shall coordinate with other related trades through the Engineer to avoid delay
that may arise during the different phases of application of the termite control chemicals.

1. This scope includes soil posoning of areas covered by the structure! slab on grade
and ramps on grade as well as building hndscape, planters and concrete pavement.

2. All chemical rnaterials utilized by Sris sub shall be handled by professionals trained in
doing so. All rnaterial will be stored in and disbursed from proper containers with no
unused rnterials let on site unless s€cured in an appoved sbrage area.

3. The Contractor must provide all nec€ssary rnateriab for the safe performance of worl!
The Contractor must use the chemical that is standard to the industry for iE intended
use,

4. Rernove all wooden pieces, concrete debris, pla*ic strips, tree stump roots, and
deleterious matrerials, etc. shall be completed as wdl as scil shall be leveled and
compacted before treabnent star6.

5. All constructbn-relahd tesE shall be approved by the PMU prior b featment.
6. The application shall im(€diaEly begin by Rrst preparing and mixing the solutions of

Appmved Anu-termitel soil poisoning rnaterial diluted with water at a rate of 1:49
Liter water as per nBnufacturert recomtnendation.

7. The solution of appro\red Anti-termite maErial diluted with water shall be sprayed
with an applicaton rate of 4 b 5 liter per square meter into the Eveled and
compacted bacKilling material of the whole building footprint and shall odend 10

m€ters from the oubide perimeter d the building.
8. For foundations and other o(cavation, treat $e botb.n and side of trenches until a

height of 300mm from $e base with the solution at a rate of 5 liters per sguare
rneter,

9. After the foundation/ grade beanr/ wall footings are built, the bacmll which is in
imrnediate contact with the foundatirn shall be treaEd at a rate of 7.5 liters per

square nEter. Treatng shall be done on each side of the vertical Surface'
10. The top surface of the consolidated earth shall also be beated at a rate of 5 liters per

square meter before the gravel bedding is lad. If the filled earth does not allow the

emulsion to be absorbert, make hole of 50mm to 75mm deep and l50mm apa,t to
facilitate saturatbn of the scil with Sl€ termiticide solution.

11. Wall and floor junction shall be treated on the inner wall surface ftom ground lelel at
a rate of 7.5 librs of verticrl wall or column surface to be used. Solution shall reach

the soil at the botbm.
12. Application of termiticide solution shall be sprayed to all vvooden sufaces with an

applicatbn rate of 4 to 5 liter per square m€ter prior b painting works'

13. The treated area shall then be covercd, it can be opened free until 2 hours, and then

casting can be started. Gsting must be comdebd W 2to 24 hours after the Anti-

termite application.
This Contractor must not treat soih in adverse weather conditions.
The work area must be cleaned up daily ensuring that chernical containe6 and rags

or any ofrer expended material items have been safely renpved from the site.

The contractor shall guiirantee the wo* for one (1) rcar after final acceptnnce.

The Contractor must employ acrredited vYorkmen who are trained in working with
chemical compounds and pesticides and have a full understanding of handling and

safety procedures and first aid erErgency care.

14.
15.

16.
t7.
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PLAII{ AND REINFORCED CONCRETE WORKS

XIL Formworks and Falseworks

This iem shall consist of designing, constructing, and rerwing forns and

falsework to Emporarily support, concrete, giders, and od}er structural demenE until the

structure is compld€d b ti€ pdnt it can support ibdf'

Formwork

Thematerialusedforsrrrcothformfinishshallbephenolicboard(rnaximumof4
uses), tempered concrete-form{rade hardboard, metal, plastic, paper, or other

acceptable materials capable of producing the d6ired finish for form-facing material.

Form-facing materials with raised grain, torn surfaces, worn edges, patches, d€nts, or

other defefo that will impair the texture of concrete surfaces shall not be permitted. No

form-facing materhl shall be specified 6r rough form finish'

Falsework

The material to be used in the falsewo* construction shall be of the quantity and

quality necessary to withstand the stresses imposed; rt rnay be timber or steel.or.a

iorUination of tbttr. 16e workmanship shall be of such quality that the falsework will

support the loads impced on it without excessive s€ttlernent or take-up beyond as shown

on the falsework drawings.

l. shop d|"wings for forms and false works shall be submitted by the contractor to the

PoectManagementUnit(PMU)andTechnicalPlanningcommittee(IPC)for
approval befoE fabricatbn/ installaton'

2, Submission of shop drawings to the PMU for evaluation/ approval shall be submitted

7 days before fabrication/ inst'allation'

3.Thecontractorshallsubmitacletailedolcubtionofsofroldsifitcanwithstandthe
impoE€dloacbduetothesetf-weightofthestructuralelemnt,constructionloads,
and impact loaG.

4. Used formworlG & Scaffolds shall not be utilized in the construction to avoid surface

imperfection in all concrete works'

5. Formworks shall be coated with non6taining mineral oil or non-staining form coating

compound(formoil)inallconBctsurfaceswithconcretebeforerebarinstallauon
and clo6ure of forms'

6. provide formtvorks with clean{ut openings b permit inspection and rernoval of

debris.

7. The Contractor shall rernove debris before concrete ca*ing'

8. Forms submerged in water shall be watertight'

9.Use%,,thickPhenolicBoard-constructionformforbeamrunners,sidings,and
suspended slab5.

lo.Allformsandscafioldsus€dbythecontractorduringconstruction,completion,or
repairofthesaidprojectshallbeturnedovertotheMministratbnafterthe
constructione)(ceptforthePemnalsteelForfisandscafrolds(H.Frame).

11. Use of round w-iJ as scafroldings may be allowed upon recommendatron and

approval of the PMU in coordination with the Design Engineer'

12. Re€horing must be done onsite when necessary'
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Reinforcing Steel Ears

This item shall consist of furnishing, bending, .fabricating, and placing of steel
reinforcerEnt of the type, size, shape, and grade required per standard specifications and
in conformity with the requirernenE shown on the plans or as directd by tie Engineer.

1. The Reinforcing Steel Bars shall conform to the laEst specification of the AO and the
National Structucl Code of the Philippines with a minimum grade equivalent to Grade
40 (276 MPa) unless otherwise specified or as directed by the Engineer.

2. Shop drawings/ Rebar cutting list shall be submitted by the Contractor for PU appmval
before rebar fabricatron and installation.

3. Submission of shop drawings/Rebar Cutting list for eraluatbn/ approval shall be

submitted 7 da)6 before rebar fabricauon.

4. All cut off points of RSB in all tie beams, suspended beams, and girder must be

obEerved as specified on plans and as per approved design and as per $andard
construction practices and rn€thodobgy.

5. Reinforcing Steel bars shall undergo rnaterial testing for strength verification.

6. The Contractor shall submit to the Poect Management Unit (PMU), copy furnished

to the Planning Unit (PU) a mill certificate of reinforcing steel bars for yield strength

verificatbn and iB content.
7. Steel bars shall not be coated with form oil.

L Standard hooks, Splicing, and Developrnent length shall be obserued on site.

9. All Hooks for stirrup/lateral ues and main reinforcement shall be sehmic hooks.

10. This scope includes all reinforcing bars required for reinforced concrete rvorks

including other iterlE where it is necessary as per plan and specifications.

11. The Contractor shall perform dewatering activities whenever such occasion i5

necessary due to unexp€cted downpours and floodings.

Structural Concrete (Substructure)

This item shall consist of furnishing, placing, and finishing concrete in all

substructures such as foundations, grade beams, and ground floor slab on fill except
paverrEnB per this Speciflcation and conforming to the lines, grades, and diflEnsions

shown on the plans. Concrete shall consist of a mixture d Portland cement, fine aggregate,

coarse aggregate, admixture when specified, and water mixed in the poportions spe{ified
or approred by the Engineer.

Structural Concrete (Superstructure)

This item shall consist of furnishing, placing, and finishing concrete in all

superstructures such as columns, girder/beanE, floor shbs, lintel bearnsf ledges, 9utte6,
corbels, flre odt stair, stiffener columns, and concrete sun bafrles except pavemenb as
per this Specification and conforming to the lines, grad6, and dimensions shown on the
plans. Concrete shall consist of a mixture of Portlard cement, fine aggregate, coarse

aggregate, admixture when specified, and water mixed in the proportions specified or
approved by the Engineer.

1. Structural concrete for foundation, columns, beams, & suspended slabe or any major

structural framing system must attain a minimum compressive strength fc'= 21.0

MPa (3000 Psi) at 28 days and as per structural specifEation. Structural concrete for

slab on grade box culvert or any r€mber that are not considered a rnajor structural

framinq system must attain a minimum compressive srength fc'= 21.0Mpa (3000

Psi)

xv.
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Use clean fine aggregates & crushed gravel (maximum 19mrn0) as per olan and
structural specification for structural members. The use of uncrushed gravel is
prohibited.

concrete pouring of columns shall be terminated anywhere within the upper thirds of
the column clear height.
Concrete pouring permivrequst must secure and check by pMU and satisff all the
condition needed such as complete rebar installauon, plumbing, electrical and other
utility lines indicated on plans.

Monolithic concrete pouring of slab on fitususpended slab/girder and beams shall be
observed.

This scope includes the concrete pouring of the fi-aming system before masonry
works.

Proper concrete sampling and testing shall be done on€ite as per specifications.
Proper concrete curing must be observed on sik.
Lean concrete must be provided for column footings with a minimum thickness of
50mm.

Proper concrete pouring methodology shall be observed on-site to avoid the
segregation of aggregates.

Structural Crncrete shall attain ib acceptable strength before Stripping/Dismantling
of bottom forms.

This scope also includes the construction of foundation, column footings, columns,
tie beams, girders, beams. slab{n{rade, suspended slab6, canopies, and other itens
necessary as per plan and specifications.

ARCHITECTURAT FINISHES & OTHER CIWL I,I'ORKS

XVI. Masonry Works

Contractor shall supply all the sp€cified materials, oeertise, supervision, labor,
layout, equipment, tools, scaffold and miscellaneous items reguired for a complete
masonry job in accordance with the drawings, plans and specifications as specified herein.
All masonry worls shall be performed by skjlled craftsmen in a workmanlike manner
throughout and shall be in accordance with all relevant codes, standards and regulations
as deerned necessary.

l. Concrete Hollow Blocks (CHB) shall be applicable for non-load-bearing apdicafr,ons
as specified in the drawings. CHB shall have fine, e/en texture, well defin€d edges
and shall be sound and tuee from cracks and other defects.

2. Masonry uniE shq,ld b€ delivered and stored or! wooden pallets to preveflt moisture
absorptbn from the soil and overed with water-repellent tarps or plastic covers to
pre\rent wetting, $aining, or discoloratbn.

3. Aggr€gates should be protecEd again$ contamination from rain and from blowing
dust and soil during construction to pre\rent staining or Educed mortar bond strength.

.t. Dfiereflt aggregates should be storcd in sepanE stockpiles and all aggregEte
stocleiles co/ered with a waterprmf tarp or plastic co€ring when not in use'

5. CHB shall be laid with full mortar co/eriige on both horizonbl and vertical shells.
RequirerEnts for the tnortar are as follo$rs:

o Pordand Cement: ASTl,l C150, TyPe 1

. Sand: Cl€ar, Sharp, graded fmm fine b coarse, ASTM c-1214
o Water: Clean and potable
. Mixture: Cl6s "A" Mixture

6. If needed, pro/ide a guide chord sfetched out from end to end to establish desired
CHB alignment.

7.

8.
o

10.

11.

5.

6.
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7. After erecting 4 bytrs d Cl'lB, obse^,e 3 b 4 houts' interval before proceeding with

the ne)ft layer of CHB.
8. A 20rnm thick gap shall be provrded in between walb and columns, walls and beans,

walb and slab on top.
9. Provitle 20mm Urick Styropor as Fint n[er between walb and columnsl walls and

beams/slab on top.
10. The contractor shall establish and ensurc desired CHB alignrnent and plumbn€ss' The

Contractor shall reconstruct any inadeguate urcrk.

11. This includes all mGonry tt,od(s rcquired for the comphtion of the building as wdl as

paBpet walb and other decorative rnaEonry works.

12. tHB'shall b€ filed on plank platfurms in dry lfiatjofls, and shall 6q protected with

appropfia6 c;/er or dler suitable matarbl until laid in the wall. Reinforcemnt and

oilier'nremf fufl15 shall be prdeAed ftom the dernen6. All rnortar materials shall be

stored under corer in a dry dace so that damage from moisture, freezing and cther

sources are pre\cnted.

XIILA. 4" thk. Masonry Wall (incl Reinforclng Sttr,l Bars)
a. use 4" rpn-load beaing coffret. hdbw Hocl.' rnaint hr inErbr walb, 6 ifdicated in ttu

phm.
u. irrr ign aso irrkdes rehturcing stel b s of @rf,rete holtotv bbcks. t se I frnrn dhrneter- 

ni8 sp".ed 
"t 

60ilrm br vertril reirfurcrrcnt and lfinm di n€Er t{SB at eEry three

(3) la.lers of ctIB br tsEortal rdnfur'IEnt'
.. ii.L il,g" *. 15 6.I. tf,e wire b seare Ute sEd bars iflto its desilneed po6tbo'

XIII.B. 5" thk. lvlannry Wall (incl Reinforcing Stel turs)
a. use 5" rsr-load benhg cofx,di tdow trbcrs hr ocerir walb, stse wa[g and par4et

walb as irdiaEd in frt€ @E.
O. fnCfgn aSo lrrtrOe rcinmrtirlg steet bds of co(E€te hollou.blods. Lrse lfrIm diarneter- 

nsg,pa..d 
"t 

smrnm or ver$cit rehbrcerneftt afd l&nm di.flEter RSB at every trree

(3) hftrs of CHB br luizootal reinfo'EetrEnt'

.. Uil;ge * io c'1. tit ,rc o s*tne the steel b s inb iE d€signated position'

XVIL Doors
This ltem shall consist of furnishing all aluminum glass.door' eanel d1rsijl,u:l

Omrs, steei doors and glass doors materials' labor' 
-tools 

and equipment requlreo rn

undertaking the proper irrtarr.u"" as shown on the plans and in accordance with this

Specification. -, ^^^- t^-r.,,.i^^ ,u irarrrc
i:--iil scope of work inctudes fakication and installation of Doors including all iten6- ,.qd;'t ue turicaiJ lixe doorjambs and provision of comdete accessories

inciuding heavy duty handle set and locking devices'

2. This scope of wo*'inciudes provision of Doors and door frames conforming to the

sizes, dimnsims .no oiigni .. rhown and specified in the schedule of doors or as

per tie till of rnateriats'

3.contrador.*'u'"'tr'.tallrnaterialsbbeusedsha|lbeinaccordancewiththe
requited specificatjons'

4. Prwide glas6 panur -nrot*ng with the recomrnended design, thickness' type' and

color as shown in the detail and schedule of dools'

5. Alt doors srran ue ffieil witn conesponoing heavy{uty stainless handle set,

locking devices, .i *IJr iEing accessort'es suctr as stainless door hing6, as shown

in the debil and schedule of doors'

6. All door sazes ano JJlgn shall be verified priorb fabrication and installation'

7. Frarne and pand ;;'b;;;ha[ be fabricated from o<truded aluminum sections true

to daaits with cteanl,il-Eht, iharpty oefned profiles and free from defects impainng

strength or dunbilitY'
8. Screws, nut , *a,t'i", bolts, nvets and odEr mE(ellaneous fastening devices shall

ne nrade or non6'ist'e r#tenaS guch as aluminum' stainlgs steel' etc'
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Hadrvare for fixing and locking dEvices shall be dosely rnatched and adaptable to
the type and method of opening.
For all assemHy and fabrication raorks the cut ends shall be true and accurately
jointed, ftee of bum and rough edg€s. Cut{ut lecess€s, rrcrtising, grinding
operation for hardware shall be accurately rnade and properly reinforced when
necessiary.
The conBactor shall submit shop drawings fur appro/al by the Project Managernent
Unit (PMU) or the Technical Planning Committee (IPC), pafticularly 6r special
fa brications, priff to irEtallation.
This scop€ includes provision of all d@Is as listed below:

ruIlA. PVC Flush Mr (Supply and frlivery)

8mHHWX2l00lr4MHPVC
FLUSH TYPE S1/I/ING DOOR IN
50MM X 150MM PVC moR
JAMB,

11.

t2.

XVILB. Glas Mrs (Suppln Delivery and Insallation)

PvC Eu.h Dod

Dl:800MM W X
2r00Mr't H Pvc
FLUSH TYPE SWIT{G

DOOR IN sOMM X
150ntM PVC DOOR

JAMB, COI'IPLETE
WITH HEAVY.DI'TY
STAIilLESS STtEL
PRIVACY LOCKSET
AND 1o0MM (4")
HEAVY-DtJTY
STAIiILESS STEEL

BUTT HINGES.

1700t'!MQX2100Mt4H,
DOUBTE LFAF, DOUBTE ACING
GTASS DOORS W 6HM THK
ORDINARY CLEAR GLASS &
2MM THK. POWDER{OATED
BLACK ATUMII'IUM MAM6,
FUED TRANSOi tS (2 - 77s Mt4
wx350MM H&2 -800MMW
X 350 MM H) AND FD(ED GLASS

PANELS (2 - 775 MM W X 2100

GP1: 1700MM Q x
2lOOI'IM H, DOJBLE
LEAT, DOUBLE
ACNNG GTASS

D@RS W 6MI'I THK
ORDINARY CLEAR

GLASS & 2ttM THK.

POWDER.@ATED
BI.ACK AUJMINUM

BOOf;TT&

GP1 2 s€ts



IRANSOMS (2 - 775
MMWX35OMMH&
2-800MMwx350
MI,I H) AND FUED
GrASS PANELS (2 -
775MMWX2100
MM H) rN s0itM x
1MMM X 2MI.I THK.
POWDER COATED
BTACK AI,UMINUI'I
JAn't8; Ot'lPl-ETt
WITH STAINLESS
s"rtEL (304) 1MM
THK X 32MM DIA. X
6MMM L H-TYPE
DOOR HAI{OLE, AND
HEAVY.AJfi
STAINLESS STEEL
(304) DOOR PATCH
LOC& PATCH

FITNNGS, & FLOOR
HINGES,

2MM THK. POWDER COATED
BI.ACK ALUMINUM JAMB:
COMPLETE WTIH STAINLESS
sItEL (30{) 1MM THK X 32MM
DIA. X 6OOMM L H.TYPE DOOR
HANDLE, AND HEAVY-DTJTY
STAINLESS STTEL (304) DOOR
PATCH LOCI PATCH FIIIINGS,
& FLOOR HINGES.

E
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XWLC. ROU UP D@RS (Supply, &livery, and Instailation)

StcGl Roll Up Door

GENERAL

SPEOFICITIONS:
MANUAL OPEMTED
ROLL.UP DOOR,
FABRICATED FROM

GAUGE #24
GALVANIZE
ALUMINUM
(GALVALUME STATS),

COMPLETE WTTH

SPRII'IG ASSEMBLY,

SIDE PI.ATES, HOODI
8OX @VE& GUIDE
RAILS, BOTTOM BA&
LOCKSET, PADLOCK

PROVISION

2900 mm \,\, x 2350 mm H roll W
steel door

3000 mm W x 1400 mm H roll Lp
sterl door

3m0 mm W x 1900 roll up steel
dmr

Sffilrro* | ooonrne i xo. orser DrHEr$Oil$ / SpEctrrc
DETAIT"s

R1 16 sets

R2 4 sets

2 sec
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XVIII. Metal Works
This Item shall comist of furnishing all materials, labor, bols and equipment

reguired in undertakng all mebl works as shown on the Plans and in accordance wiih this
Specification.

1. Pure stainless steel, G.I/B.I pipes/tubular, and other metallic structural materials either
plain or fabricated shall be stored above the ground upon platforms, skids, or other
supporb. It shall be kept free from dirt, grease, or other foreign matter and shall be
protected as far as practicable from corrosion.

2. All rnaterials to be incorporated in the metal worla shall be of good quality. B€fore
incorpoBtion in wor( all materials shall have been inspected/accepted by the PMU.

3. The steel bars and other mebllic structural materials shall be coated with red oxide
primer (two coab) before installatjon or after welding works.

4. Workrnanship and finish shall be per the best general practice. Portions of the work

exposed to view shall be finished neaty. Shearing, flamerutting, and chipping shall be

done carefully and accurately.

No welding works shall be done on areas coated with paint.

Shop drawings shall be submitted by the Contractor b Project Management Unit (PMU)

and Techniol Planning Committ€e (l-PC) for approval before fabricaton and

installation.

Submission of shop dcwings for evaluation/approval shall be submitted seven (7) days

before fabrication and installation.

8. All materials for metal works io be used shall be brand new. Usage of scrap and

tarnishing metals is strictly prohibited. The Contractor shall promptly rernove and

replace any scrap, old, and used materials installed on site.

9. Provide and install the following as specifid (see details):

XVIII.A Metal Works (Stainless St*l Railings - Ramps, Stairs, Steel
tuffi6/Louvers)

a. This s@pe includes hbntation arid installauon of shinless-steel railing at ramp6, stairs &
steel bafn€s/lowers, as per plan and specificatiorE.

b. contr tor b ensure trlat all materlals to be used shall b€ in accordance with the requir€d

specifications as shted m his scope:
o 1.5mm thk. X 50mng X 6m. Round Tube, Stainless Steel (SS-304) (see detall on

plan)
o 50mm x 100mm. x 1.5mm thk. x 6m. long Rectangular T$ular Steel
. Complete fxing Accessories

Cement Plaster Finish

This ltem shall consist of furnishing all cement phster maGriab, labor, bols and

equiprnent required in undertaking cement daster finbh as shown on the Plans and in
accordanc€ with this Specification.

1. Use Porthnd cernent that conform to the rcguirernents as defined in Item 700,

Hydraulic Cement.
2. Fine aggrcgat€s shall be dean, washed, and free from dift, chY, organic matter or

other deleterious substnc6.

5.

6.

7.
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3. Finish coat shall be pure Poruand CenEnt properly graded conforming to the
requirernenB of Item 700, Hydraulic Cement and mixed with water to approved

consistency and phslrcw.
4. Surfaces to receive cement plaster shall be clearEd of all projections, dust, loose

particles, grease and bond breakers. Before any application b comfiEnced all surfaces

that are to be plastered shall be wetted thoroughly with clean water b prcduce a

uniformly rrist condition.
5. Cernent pla*er shall not be applied direcdy to concrete or rnasonry surface that had

been coated with bituminous compound and surfaces that had been painted and

prwiously plastered.

6. Cement plaster finbh shall be true to detaib and plumbed. Finbh surface shall have

no visible junction nBrks where one (1) day's work adjoins tie other.

7. All cernent plasbr finish shall be measured in square lrEters or part tiereof for work

actually completed in the building.
8. All cement plaster finbh shall be 25mm $ick minimum on vertical @ncrete or

rnasonry walts. Plaster shall be Class A, one (1) part of Poftland CenEnt and two (3)

parb of fine ag0regate by loce lolume.
9. Cernent plas6r finish shall be true to detaib and plumbed. Finish surface shall have

no vi$ble junction rnarks whete one day's work adioints the other.

10. Prwide dritrmold b all otrt of RC ledges, beams, etc. exposed b rain water'

11. The contracbi must prwide comp€tent person to e(ecute the dastering \ orks'

Xx. Precast Concrete Letters

This Item shall conslst of furnishing all cenEnt plaster rnaterials, labor, tools and

equipment required in undertaking cefnent plaster finish as shown on the Plans and in

accordance with this Specification.

l, Precast concrete letters shall be fabricated using class A concrete, composed of one

(1) paft Portland cer€nt, two (2) parE fine aggregaE, and four (4) parts coarse

aggregate, or as specified in the Plam'

2. p[rtb;d cenpnt shall conform to the requirernents of Item 700, HYdraulic Cement.

3. Fine aggregat€s shall be clean, w6hed, and free from dirt, clay, organlc fiEtter, or

ottrerddeterloussubetarrces.Coareaggregatesshallbehard,durable,andwell-
graded.

4. ieinforcernent, if required, shall consist of defonned s6el bars or welded wire mesh

conforming to applkable standards and properly embedded within the precast units.

5. Forrm mr preca* letrers shall be rigid, true to shape, and consFucted to produce

smooth ani, wdl{elined edges and surfxes in accordance with the approved letter

design and dirnensaons.

o.nrr-p-recastunitsshallbeproperlycuredforaminimumperiodofsg,en(7)da)6or
as iequirecl to achieye the specified strength prior to delivery and installation.

7. Precast coflcrde lettefs shall be free from cracks, honeycombing. chip5, or other

defects that rnay affect their appearance and structural int€grity'

S.Instalhtbnshatlincludeproperalonment,lo€ling.andanchoBgeofthepre(ast
letters to the supportng druiture oi foundation. using dowels, anchor botls, or other

appro\red fxing rnethods as indicated in $e Plans'

9. lcints between precast letteE and supporting surfaces shall be property sealed using

approved seatanf o prevent water ingress and ensure durability'

tO. lif'orposeO surfrces itratt have a uniform finish as specified (e.9., sr@th, painted,

or tocured), and edg6 shall be clean and welldefined'
11. The contractor shaii provide skilled personnel to carry out the fabrication and

installationworksinaccordancewithapplwedpla'rsandspecifications.
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Cement Floor Topping Finish

This item shall consist of fumishing all materials, labor, tools, and equiprnent
necessary to undertake cernent floor finishing were shown on the plans and in accordance
with this specification.

1. Use Por0and ce lent conforming b the DPU/H r€quirernent for ltem 700,
Hydraulk Cement.

2. Fine aggregat€s shall be dean, waherl, and free from dirt, chy, organic matter or
other deleterious substances.

3. Concrete bpping maErials shall be rneasured accurirtsly. plortar topfing shall be

Class A, orle (1) part Porfland cement and tuio (2) patts fine aggregaE by loose

volurne.
4. Surface to re@ive rDrtar @rcrete t@ping shall be cleaned of all pojections, dust,

lo6e particles and otier foreign rnatters. finish devation shall be established over

the areas indicated on the Plam.
5. Before any rnortar concrete bpping b applied, the pepared concr€te base surface

shall first be w€tted and grouted with Poruand cement.
a. Mortar toppins shall ha\te a minimum thickness of 50mm to be spread over the

prepared concrete base and shall be float finished using wood hand trowel.
Batches of mortar topping shall be emplaced within one hour of mixing thereof.

b. As s@n as the water sheen has disappeared the surface shall be lighfly scrakhed

with a stitr bristle broom
c. The finish topping mixture shall be spread over the lightly scratched surface

before final set hken place and hand troweled to produce a sm@th surface'

d. The finished surface shall be free of trowel marks, have uniform texture and true

to a plane within an allowable tolerance of 3 mm in 3.0 meters.

6. Cenrent tioor RnisneO surface shall be covered with appropriate co\rering to avoid

injurious actiofl by sun, rain, flowing water and rnechanical injury.

7. Gment floor shall be finished levd and true b finish devation 6 shown on the Phns.

8. Finish toffrng shall have no vi$ble iunction marlG where one (l) chyl work adirins

the other.
9. Finish topdng shall be properly graded to drain rainwater. Provide a minimum patch

of r on i00 sati*actoritv drain rainwater freely into the drainage lines, guters and

downspouts.
10. All cement fimr finish shall be merured in square m€ters oI part thereof for work

actually comd€ted and accepted.

rc(II. CementitiousWaterproofing

Thisltemshallcon$stoffurnishingallwaterprcofir€materials,labor,tols,
equipment and other faciliues and undertaking the proper installation works required as

shown on the Plans and in accordance wim this Specification'

1. Cement-base waterproofing powder mix shall be cement-base, aggregate typ€. heavy

duty, water-proof coating for reinforced concrete surface and masonry expGed to

water. when mixed with other ingredienE are free flowing, waterpr@f coatings that

possesses strength durability and density'
2. Water shall be clean, clear and potable'

3. Second Floor Shower Room & comfort Room, Roof decks and parapet $,alls and other- ;,ei indicated on the plans to be waterproof shall first be rendered with cement-

based waterprmfing before any type of waterproofing is applied'

4. Concret" surface tobe applied with waterproofing shall be structurally sound, clean

and free of dirt, loose mortar partcles, paints films oil, protective coats, efilorescence

laitance, etc.
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5, All defects shall be properly correctd and carefully formed to provide a smooth

surface that is free of marks and properly cured prior b application wo*s'
6. Drainage connectbns and weep hdes shall be set to permit the free flow of water.

7. Any o(pansion and contractbn ioinB shall be cleaned, primed, fitted with a backing

rod and
8. caulked with se3lant.
9. Prepared surfaces shall be cured and kept wet by sprinkling with water at regular

intervals for a period of at least three days and allow surface to actually set within

seven days.
10, Ensure that the prepared surface has completely set and all defects repaired.

11. Prior to application of membrane concrete surfaces should be Sound and cured

without the use of curing compound.

12, Application shall be done one direction strip to assure uniform thickness' Apply

waterproofing nEmbrane at shower rmms & comfort room s€cond floor level and

roof deck.
13. Allow primer to dry until it is ready to receive next coat or layer as specified in the

manufacturing instructional manual.

14, After application, surface shall be unifurmly sfii@th. free from irregularities folG and

knots.
15. Where weather disturbance interrupE the work and o(posinq the membrane to

moisture rernove the layer oposed to moisture and repeat procedure until completion

of the process.

16. Provide concrete cement topping of at least 50mm thick on the rnembrane after five

days where protective coaungs have been applied in accordance with Item X(W'

17. Allow for injection waterproofing to existing hairiine cracks @ RC roots, flors, etc'

XXII. Ceiling Works
The work under this ltem shall consist of furnishing all required materials, tools,

equiprnent and labor and performing all operauons necessary for the satEFactory

corb6irn of all ceiling works in sttict accord with applicable drawings, details and these

Specmcatiotls.

All maErials to be incorporated in thb iEm of ttork shall be brand new and of gmd

quality. Bebre incorporation in work, all rnaterials shall have been inspected/accepted

by the PMU or the agencyt authorized repr6entative.
A[l rnateriab shall be potecteA from dampness during and after delivery at the site.

Materials shall be delivered well in advance of actual rEed and in adequate quantity

to preclude delay in the work. ceiling boards shall be piled in orderly stack at least

150 mm above ground and at sheltercd place where it will be of least obstruction to

the wo*.
Ceiling boards shall be cut and laid precisely to ensure that there are no gaps and/

o,. oridap between adjacent boards and paneb. SliE between adjacent boards and

panels shall not be griater than 4mm. Any visi6e sliB greater than the acceptable

ind/or overlapging boards and panels shall be renpved and redaced by the

contractor.
Nails, screu,s, riveB, suspemion hangers and other fa$eners shall be provided and

used at specified spacing as per plan and whenever necessary for ceiling systerE to
prevent ieiling boards from sa99in9. All fasteners shall also be brand new and of

adequate size to ensure rigidity of connections.
Wo*nnnship and fin6h shall be in accordance with the best general pracuce'

Portions of the work o<posed to view shall be finbhed neatly'

Th; Contractor shall de'liver all materials to tre used in accordance with the required

sEcifi cahons as frcllows:-'- G, C"itinq hugn shalt be venfid per actual site condition prior @ nstallabon of ccilitq systeot

2

4.

5.

6.
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yXIII. Cetling works (Ficem fuard Cerling)

a. t s€ 4.5trm thk. x 1200nrn x 2400rnnrn ffier cement boad
b. Proride ceilirlg funing ild s5perEbn rcd as p€r plan and speciflcatim.

c. use carrying Souble Furing Channel 17mm x 49rm x lTnrn x 5m, 0.6 mm thk. spaced at

500nm o.c. perpenOicular b slprter span and 400m o.c. perpendiQhr b longer span. -d. Use metal cirrying channel io'$ llmm x 37mm x llmm x 5m x 0'8mm thk. Spaced @

l200mm o.c. perpefl{,lcular to long€r span,

e. Prwile 10 mrir O suspenson roA, tEe bolts w/ nuB and wEhers ard canyirE channel clip

fur metal crrryiB cmrrecUon spaced at 1200rnm o.c' perperdkuhr to longer span and

Smnm o.c perpendkular b shorter San. See spacing as specifi€d per phn'

t. prwide Grnir 6'rf x 5qnrn Angb Bar speed at l2$rm o.c. perpendicular to long'r span

and60onmo.cperperdkulabstDrterspanwlrerethesGpensionhang€rrcdshallbe
fa$ened/ connected.

o. use meat nrntm clb fur rnetal canYing ctlanrEl and (bLbE funing channel connectim' 
.

i. prwu. warr 
""iB 

jSmm x 38nyn i 5m x 0.smm tl*,. Atadled b wat| at perirneter with

teks screw spaoed at 300rnm 0,c.

i. UJ mer ctiirent board s.rews to Fas6n nber cement ceiling panels b th€ metal furring

ceiting Jobt.j. Prwiid shop drawings to areas with sloped ceillngs i'e rnain status'

t*ate: @liry hagltt shall E vetifr& pcr actual ge condition prior to ilEanmion of ceilinq syshn

)XIV. Tile Works

This Item shall consist of furnishing and installing all ceramic tiles, natural sbne

cladding, cementitious materials, Granite, tmls and equipment including labor required in

undertaiing the pfoper installation of walls and floor tiles as shown on the Plans and in

accordance with this Specification.

1. Trinr are manufactured to match wall tile color, textrre and to coordinate it with

dimension.
2. Accessorig like Sorne soap holders and shall be made wall rnounted type with colo6

to reconcile with the color of the adiacent wall tiles'

i. iife *o* shall not be started untii roughing-ins for.plumbing, electrical and other- 
ir.Oi n.re been completed and testitt. The work of all other trades shall be

protected from damage'
+. lu,tiiJto receive UIA must be level, true to elevation, d.W, free from dirt, oil and

oitrai ,r,t...s. Allow at least seven days curing of scratch coat and setting bed'

s. i'isiarriion work shall not be allowed to proceed until unsatisfactory conditions are

corrected.
O. i-flororghfy Oampen surfaces of masonry or concrete walls before scratch coat and/or

tile adhesive is applied.
Z. On masonry or concrete surface first apply a thin coat with-pressure' then brinq it out

iumcientty'm compensate for the major' irregularities of the surface to a thickness

not less than 10 mm. at any point.

e. irinly ,it" scratch coat t6 provioe good mechanical key before the mortail tile

adhesive mix has fully hardened'
g.Usebleadhesiveasprescribedbytheti|emanufacturer.Novoidsareallowd

between tile adhesive and tiles before installation'

10. The tile s€tting shall be properly ls/eled

11. Tile adhesive stratt ue apptia tir the surface with a notchd trowel to a thickness of

approximately 34 mm.
rz. iiLltriff Ue'pressed inb the adhesive, tapped Rrmly into p6i6on, and cleaned as

soon as the bedding is complete

13 . 6;tr9 m"ttar sh;il be a;;i;d over the tile.bv fbat or squeegee stroked diagonallv

acro6s the joints. nemove'&iis mortar with a wet squeegee stroked diagonally or
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in a circular motion after 12-15 minutes. Follow with a barely damp or dry sponge to
remove the remaining haze while smoothing all grouted joints.
Finish tiled flooring shall be properly graded to drain rainwater. Provide a mintmum
pitch of 1 on 100 satisfectorily drain rainwater freely into the floor drain, drainage
lines, gutters and downspoub.
Tile setting finish must be observed in proper setting, fit, and stable. Any improper
setting shall be reworked/reinstalled by the Contractor.
Clean tile surfaces thoroughly as pGsible upon completion of grouting. Remove all
grout haze, obgerving tile manufacturers recommendations as to use of acid or
chemical cleaners. Rinse tile thoroughly with clean water before and after using
chemical cleaners. Polish surface of Ule with soft cloth.

XXIV.A. Flaor Tiles/Wall Tiles

a. Surface shall be testEd br lerclness or tmiturmity of slope by flooding it with water. Area

wtrere w&r ponds tE nlbd or levelled, shafl be reHed beturc Ule setrirE bed b applied.

b. Estaui$ lines of bordefs and Gnter of tlle walh at tte ftld work in ffii dit€ctims b
permit the pattsrn b be hid with a minifium of c1lt Ul€s.

c. lppty anO spreaO rTtrt mix aM/ or tih adh€gw for settfB bed ard tamp b assre 9@d
bond om tfle entire rea b be lal, wfth Ule.

> 600 nm x 600 mm x 9 mm Thk. Cenmic Fl@r nB, Matte Finisl,,

&lor: Iwry
. Hatways (# &aib on Pbl)

> @0 mm x 500 mm x 9 mm Thk. Ceramic Flw Tilu, Glusy Finish,

Colu: Matule White
. Rdrta* fu6/Pefitotlg tutd(#&aib on dan)

. 600mm x 600mm Gnmic Tile, Maine WhiE Color - Glosy Finisll
. Loutlge (# bta s m Pbl)'r 300mm x 300mm Ceranic nB, Light *ige @lor - Matte Finish

o GnnN FtubnM tutLdel(#ebbondan)
. Rqbbte Wa cRs (s detaib a Pbn)

'> 600 mm x 600 mm x I mm. mk. Ceramic F:lar fila with Stair
l"losing, Matb Finish, @lor: Ivory

. Sbrt (fr&taib d, Pbt)

Wall Tiles

a- Estanidr lines of boftlers ad cer&r of ttle walls at fie ffeld work h bdl dhoctixls b
permlt rle patEn b be ld wih a mirntnm of ctt ules'

b. ilpply and spead mort mk and/ or tiE dlesi\re hr seEitg bed and t W to 6st € good

bond over th€ €ntirc ea b be lai, w[fi Uh.

> 9mn thk. x 30hnn x 60hnn C.eramic 7i16, Marile llhiE dor -
GlusY Finidt

. RatffiSNsCRb(*Mib a, rtn)

XXIV.B. EYwior Wall Tile Aadditg

a. S{rface $a[ be tested tur levdneso r urtforr*ty of slope by Ming it w'B| wat€t Area

wtroe wau po,Os a€ fiUed or la,tlled, $a be rffi be&r€ tiE setttng bed b +plH'
b. EstaUi$ fnei * OorOers a{'d caflter of Ur" wdb at the neb wo't in bdl directions b

pcrmn fE pen b be lak wiih a minLlrrn of o'rt Ul€s.

15,

16.



c.

d.

re
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Apdy and spread rnortn mk eg tr tk dEsive hr s€illE bed ad tfip b ere g@d
bood o,€r the entte €a b be lald wlh tib.
Use H€avy Drjty Afreslv€ fi 6 ttes(Ited by the flahral Sbne CladdfB Stfplier tur Ste
vertical s(rf*e instalatio.r

'r 150 mm x 600 nn x 15mm Thk x llatunl Sbne Wall Tile Odding
@lq-Brown
o Mkhg MankarFar(sdeabd, Nt)

rcry. Painting Works

This Itern shall consist of fumishing all paint materials, and dher related
prcducts, labor, tools, equiprnent and dant required in undertaking the proper

application of painting and related works indicated on the Plans and in accordance

with this Specification.

a. The Contracbr prior to commencement of the painting, and related work shall

examine the surfaces to be applied in order not to jeopardize the quality and

appearances of the painting vamishing and related works.

b. voids, cracks, nick etc. will be repaired with proper patching material and

finished flu$ed with surrounding surfaces.
c. Marred or damaged shop coats on rEtal shall be spot primed with appropriate

metal primer.
d. Painting and vamishing works shall not be commenced when it is too hot or

cold.
e. Allow appropriate ventilation during application and drying period.

f. All hardware will be fitted and removed or protected prior to painting and

varnishing works.
g. At the time of application paint shall show no sign of deterioration, Paint shall

be thoroughly stirred, strained and kept at a uniform consistency during

application. Paints of different manufacture shall not be mixed together. When

thinning is necetsary, this may be done immediately prior to application in

accordance with the manufacturer's directions
h. All material to be used under this Item shall be stored in a single place to be

designated by the Engineer and such place shall be kept neat and clean at all

time Nffessary precaution to avoid fire must be observed by removing oily

rags, waste, etc. at the end of daily work.
i. Upon completion cf the work, all staging, scaffolding and paint containers shall

be removed. Paint drips, oil, or stains on adjacent surfaces shall be removed

and the entire job left clean and acceptable to the impletnenting agency.
j. All painb shall be evenly applied. Coats shall be of proper consistency and well

brushed out so as to show a minimum of brush marks'

k. The paint when applied shall be so manipulated as to produce a uniform even

coating in close contact with the surface being painted, and shall be worked

into all comers and crevices.
L All coats shall be thoroughly dry before the succeeding coat is applied'

m. where surfaces are not fully covered or cannot be satisfactorily finished in the

number of coaE specified such preparatory coats and subsequent coats as may

be required shall be applied to attain $e desired evenness of suface without

extra co6t to the agency.
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n. Where suface is not in proper conditron b receive the coat, the Project

Manaqement Unit shall be ndified immediately. Work on the questioned

portion(s) shall nct start until clearance be proceed is ordered by the PMU.

o. Hardware, lighting fixture and other similar items shall be removed or'protected
during &e painting vamishing and related work operations and re'installed after
completion of the work.

p. If repainting, remove all loose, scaling, flaking and peeling off paint using wire

brushing, scraping or water blasting.
q. For chalking old paint, apply a lYater-based, lov VOC paint for priming.

r. In case of mildew infestation, treat wifi fungicidal wash solution or bleach

solution (1:3, laundry bleach b water, respectively) by su,abbing or brushing.

To ensure proper treatment, allow b Sand on suface for ovemight before

washing off residue.
s. Paint cobrs shall be following as per plan

XW.A Painting ' Concrete Extenor Walls (Incl. Existtng Building)

a. Cleal the wafr slrfee tl1qotlgfiry wth a sted bn6h. fiE e $ould be m drt afiering b
Ule paint Erfee.

b. a;a€te and masonry srfaces shall be coded with @rcrcie na.tralizer and allowed b
dry befute any paintirlg prirn€r coat b apdid' Wtten surfde ts *i€d 4pty frst coatfq

c. niitne crris'aO unat'/€nness shall be patshed dE sealed with awoved rutty or

padting cdteound.
d. ;fter alid€feciu at co{reted apdy the mish ooaB 6 specified m t'l€ Hans (cdor sdt€'ne

appored).

". li6* .* masorry to dy br 14 days (for derior surfdces) b 28 days (for hterix
snfdces) uxler tp.rnal weds cordttiofls befure pa'nt'B 

-f. fne or*mr m6t sub,nf a color snTue to PllU and TPC br Appoval

o. tx. o.tnl* oaht orw fo dl irrcrior aid o(Hior congl*e surf es' TtE conu*br shall
" aEo'fidbw tsti painttrtg rheduh ard paift fir*shes d sPecified belo/v:

o For e(erior @ncrete surfaces:
. Concrete l{eufalizer
. Primer (1st coat): Fht latex - one (1) coat
o Spot Puttf
. Putty: Exterior Skmcoat - one (l) coat, full
. fop'Coat (2" a 3d): EhsErneric Palnt S€rni-glo6s/FEt htex - two (2) coats

WF-01: Elatumerk Painted CmcreE: &lor: White: S€rni{loss Finlstl

. (Refier b plan)

wF-02: Eidonrerii Painted cmcreE: color: Bue: Semi'Gl6 Finish

. (Refer to Plan)
WF-03: Eiastorn€rt Painted ConcreE: Color: off white cray: Texured Finish

. (Rerer b plan)

wF-o+: Gu.rd Sdne Wall Cladding: 15mmTt*,. X l5frnm x 5fifrm: Color: Brown

. (Refrr b Plan)
wF-05: GB Painted Concrete: Colc: White: Eggshdl Fhish

. (Refer to plan)

Wf-OO: Gtar painieO Corcrete: Cohr: tlappy Day: Semi-Gh66 Flnish

. (Reftr to Phn)

XxV. B Painting Works (Concrete Interior Wall)-r.'- 
Ep-, U. i'"U srfee ttuoqhly wth a sted blEh. -fi|e € $Euld be m dirt adtEring b
rre pam s|rffie.

U. Corftete anO mffiry sufac€s shall b€ coated with concrele nolraliz€r and albvred to
' 

d,Y'b.f*-;;y'pamirb p.inter .oot b apdii wlren sl{ee F -*l€d +ptv ffi coathg

.. iJrrin" craaa'ara tiirervress shal 
'de pads' ard sealed with appro/ed putty or

padtrtq cfitPound.
o. inE Jiri.iait ar€ concted apply tte ffrish coats as specined on the Plars (cobr sctune

approrcd)'

o

o

o

o

o

o



e.

f.

9.
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AY t" rysoffy b dry tor 14 da)/s (for tnErts $rfaces) b 28 days (lb nterbr
s{[ftcs) uxler rEflnal we ter condtbos b€fore pafrtrtg.
The @otecbr flust sdmit a cob srnple O nfUanO frc Or apgwa
t se pr€rniun paht or{y b dl inEria artr oftril concr€te crfates. The contsetor shall
abo bflow the p*tttng sdEtule ard pakt tukfEs 6 speo'fied betor:o For interbr concreE surfaes:

. Corcrcc Neutsalizer
o Prt'ner (ld Coat): Fht laEx - one (1) coat
. Spot Putty
. Putty: Intsfir skirrEiit - o'Ie (l) coat, full. Top Coat (2nd & 3d): Semigloss/Fht laH - t$o (2) coab

o WF.ol: Elastorneric Painted ConareE: Cohr: White: Serni{kxs Finisho (Reftr to plan)
o WF-02: Elastdnerk PalnH CmcreE: Crlor: Blue: 9ml-Glo6s Fhlsh

. (Refer b plan)

o WF-03: EBonerk Painted ConqeE: Color: Ofi White Grayi Toftred Finish. (Reftr to plan)
c WF-04: t{atural Stone Wall CladdirE: 15mm'lhk. X lsfinm x 60&nn: Color: Brown

o (ReGr b phn)
o WF-05: Lats( Painted Corrrcte: Color: White: Eg0stdl Fhish

. (RelEr b ptan)

o WF-06: Latex Painted Corrrete: Cobr: Happy Day: Semi{h6s Fhlsh
o (Reftr to plan)

)fiV.C Painfrng W6ks (Metal)
a. Metd shall be clean, &y and ftee ftqn mill scale and rusL R€tnove all grede and oil frqn

swfaces.
b. W6h 

'.rptned 
gElvaniz€d ,n€tal wth etfii,tg sduum and albry it b (ty.

c. !ryhere r€quted b prlne coat surface wit r Red Lead Prirrer sarne sttall be appro,ed bY 6te
Engin€er.

d. the premium paint mly br an pantirE wsks. Ttle conts br shall also tullow the painting

sdledule ard paint ftSstEs 6 speo'ffed bdo$:
o For all metalsuf es:

o Prtrr (lst & 2nd Coat): Red Ox[l€ PrinEr - two (2) coats
. Top Coat: Qulck DryirE Enand Whlte - two (2) coats

)#V.D Painting Works (Giling)
a. Clean the wal srrface Uuulgttv tyith a sted brush. Tlrer€ $PuH be rE dirt adiEirE b

t le paint $rffie.
b. Concrete and nrasonry srrfaces shall be €oated wfi concrele neufalizer atd dbwed to

dry betore any pitanft{lg prirn€' coat b apdird. Vwlen surfee is &id +ply first coati€.
c. Hairline cracks dd unevetuEss shail be paEhed and s€aled rvith approved putty or

paehing cfipound.
d. After all defects are @n€cted apply the frlish coats as speciH on the Phns (color scf€me

app.uved).
e. Allow new nuEorry b dry tur f4 &ys (tur inEia surfdcs) b 28 days (br interbr

surfac6) rnder rEnnal tvedt€r corditixls befure pahting.
f. l,rse pr€rnhm paht only fur all interhr ard oterio cono€te s{nf es. The contsaclo( shall

aEo bflory the paloting sctEduts and pa*t ft[stEs 6 speciftd bdolv:
o For inmr concrete surfaaes:

. Priner (1r coat): fht bts)( - one (1) coat
o Spot Putty
. Putty: InBrix Skimcoat - one (1) coat, tull
. Top Coat (2"d & I'o): Semigkns/Flat latex - ttflo (2) coaB

o Wall Colo'r Top Coat l'latE (Tulle White)
. (refrr b plan)
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PIUITIBING/ SAIIIITARY WORI(S
XXVI. Plumbing & Sanitary Works

Contractors shall do nscessary plumbing works under the direci suPervision of a

licensed Master Plumberand in strid accordance with these specifications. Provide docent quality

plumbing works that strictly follow the Netional Plumbing Code of the Philippines.' 
An illowance for additional materials lor waterline dislribution, drainage, waste, and veni

sysiems is included lo accommodate the repair and/or replacement of existing pipelines, as

determined by aclual site conditions.

GENERAL REQUIREMENTS

1. RegisEred trlaster Phrrbers stEll install ptrnbitg lYith d(E reqtrd to the preservition of tlle

rf&rg$ of structrd metnb€rs and U|e trevertbn of ddnage b walb ard otlg. sufaces

tstrcr.Eh ftfir€ t6age.
Z. al du*lrU dp€s- shan be (Irde I{AMPAP APmOTTED maEriab, fee fom bad quality,

oesiyreo ari idrsrtrteo by Reqered M6ter plrmb6's h efrsure sauffiry s€rvke.

:. Vo.ticat pirlr,g Sdl be seorrcO at sufficiendy ch6e 6pn als b ke€p the pipes in aligfrnent and- 
5 .Lry uiei weOnt and conEnts. Prwlre srryert m pldts pFe stacks at e,ery one ( 1) rneter

inten al.
q.noyioe$pporsat}Uilontalpi,esatdceintervatsbr,e,'tsaggir'g.I,}stallhangErsand

support ev€ry 50twn iterval.
s. p-r,iitrm-,#"* !fia[ b€ esirted to such tests b €trectively dasche a[ leal6 and d€ftcts in- 

u" t;fu/.'Fatbm complete riaEr teak testhg of d.rnilfE wo*s betorc the do6irE of instaltsd

pip€s.

S. [f,i sutcarre wtrin will chg tie ppes, prcdEe an oQlo6ive mixture, d€shy the pFes-or.their-. 
ffi;;, ilEffil'"r0,ry *iU, te *rad"dEpcal prrrss stlatt be a[owed b ent6 the building

drainagE qrstem.

z. pipe s[ed shas nd be located within the distane two times the depth of ttle beam frfrn tE
fdce of stwort

a. i;i"nq/t tr pl"rbers must be *i[ed h perturmirq plmbiq works ard haYe a competency

c€rtificate fu pludi lg inttalhtbG (NCI),
g, provioe prwei ppe stee*s on all r)'Fes oc6rE abng srLEhral afd ArdiEcutral mernbers

rsee sE;.u;a d€raiE and piE sleeves d€tails on phn)'

,0. if'J.'i U-u' i,fr"iO"ii'st'll irstall prunbing wiu.. due r€qild to ttre preservntbn of tfle
'* ;E;fi; ;A;J 

'r.|atlb€t 
ano rre preryenuon of danage b walts ard otlEr srrf es

hrough ftr(hrre 6age.
rr n"[iilm q nrooiriaron of rrpes reqlrcs proper exeorti:n and struld be prwiled with strop
- - 

Oii*t g. app,o,,.d by fte Pi6rect ManagetrEnt t.trliwedtnkal Phnnhg Cdrmittee

rz. ffre Oittiir sfun iaoe and *rape fE exbtiru gound suface dowtEfeam of the sbrm drain-- 
;U"t-b.rt"bfsn ionUrxrors ficiu',e otainage pa0l' ltE finished gound profih-shall be

Iiiil r"o o a"fita" me r.rpOeirrteO fror of stonnwater owrC the lowe$ poht of the site

inO ,iftin eV afOtrg. ino f* eriOrlg to.edu (tallage canal' R€ftr to StEet P101 fior Ele

Crrourd E@r Sbrm Drah tayot'

$ULA Water Line Distribution

a. All pil€s afd fitings $aI be clean b€ture FhtB'
b. Al6b watertrE plres and fitings shdl be PPR'PI{10'

c. Use PPR fusittg machhe in phing pi'es and fitirl96'
d. Ptorlde air damber for etn ft(t're'
i. itwiOe t uary Or*y type #as oatt vatves, C'ate vah'es, Chect Valves' Sbinkss Steel Flush- 

v.tves m u.in*,'and saintess-stee d@ yatves ti,. safiihry ft(hres lcded d per_p-9n-

f. prwkle and iEtalr one (ij set or stantei-stea cr* roc Horizontalwater Ta{* (10fiI-)

witn lpport
^ pr.n,i* ina rcall 32frrnc' B|-6s Fbat vahre on apply pipe connected to water tar ('

;. ffiid";-*rt"ff iOnp W"t pu|Ip with S2 gab. pr€ssure Tanlq Pres$re Gatrge,

Pr€surc Switch wittr oo-oplete ming inA acesscies 1Z O HP'230V' 16'84Amp6)' . -
i. i*o tli.+"tue fzmm do. *eryw-*er osuioumn ules ror grouB nmr and second noff

m,rst'ti p.t iOeO b erEur€ effcierEl in mdrtstlarEe op€rations'

i. limm O[rr*t PPR pipes shall be 16ed br Ule vertical ris€ts' running frsn U€ bcter
' pump o Er pessrre dtt, U*n to t" **h""O v{ater tanlq and subsequertly distributed

down to e*h floor.



k.

L

m.

25mm diameter PPR ppes shalt be used
ftedirg nnk ard female CRs.
20rnm dianebr PPR pipes slratl be L6ed
lavatories, urinats)

m
scof[ of Y[o["t{s

for fnrimntal dbtrfuUon lire ahry aorriror

fur hternal brilchs i,ns*Je ea$ CRs (tdfCs,

Gate vafues ard ba$ valves slrall be irtalled akE the vertial risers (frorn SE punp to &e
pres$ne tar*. ard b tre werhead wate tark), a wdl e on tlle trrizmtal disilibrrtiryt
lirres ahrg cmi*ors sen ing the male and femah csnffi rootns, respetively.
An aubrnatk air-rehe ralve (ARV) shaltbe plad * rE hbhes poirt neu ure tardq
with at bast 5-10cm ofihet frorn [re rnain run, b r€rnot€ arv mpped ah, prorent
vaorumlak birdtuB, anrt inprorre pmp efrcierry.

XXW.8 DrainagE Waste & Ventilation Plumbtng

a. Ihe sanltry dmin4e sy#m *lall be desi{trEd, mrmfuM, and nuintained b sa@utrd
against foulirg, a @sit of soHds, and doghg, wHfr @ue deanouts fr esy cbaning
of pipekles.

b. Eacfi frfire dirccfly correffi to Ute dninag€ slsHn shall be equippd wi$ a wahr-
sealed tr4.

c. The vert pipirg s)lsen $all be irrtalled to provide a@uate air cimulation hee frsn
siSnn4e, mpiration, or fnafuE of &ap se* under reguhr use.

d. Whe,e a $unbing &ainry q/stenr rnay be subJect b trE bacmow of sewage, suitabb
gwi*n shail be rnade b frent its owrflow in the fuiHing.

e. Allplpes ard fiEirUp *Iall be clearred befuteilinirq.
f. AllFnlC ptpes and ftttinp strallbe 2.5Mltl THK PNS 1650 Series 1000 fior DWV
g. Proyire P-mp6 on pltrnbiru fixtres acept iltose tnt ornes with cofitpl€te ftxtures ffid

accessries.
h. Allcleam$s *!all be reibh fur rnahhrurre Flrpos.i. Corffactss m$* cmrnct aB storm &ainage pilxs to the exl*ing Sainage systern, as

shown in SE d€Aihd &awirU.
j. Vent termh* shall €rdend b tE orter alr and be irrtalled b prwnpt cbgguq sd &e

renrn of furt air to $e buiHing. Veff stad€ shall be raised 500*rn above noof level and
pro*icle an insect scneen. (See detaih)

k. ProvlJe srryrts fur all p'ipe rtser downrpolts.
l. Pipes shall be irstalled wlth troper fttings, aaessrit5, re&rss m irdicatd on the plan.

m. O,trer mrs&mat e iterns and matariab nffisary to pwide b&re irutailhtim not staH
in tlle sqe of wsk mS be prorited b en$ne good qxlfi ard a s€rvkraHe mnditbn
of tfre waterlilE dffirti:n sl4sgn of Ste buildirE.

n. NOTE: Prodde two (2) catch bashs in accordance wi$l $€ s&ar&rd details shown m the
plans, spaced at a matimum interyal of 24.00 rneters, unhss o$rerwlse irdkrated. The 150

mm O PVC o,rtht ppe shall oftend throqh and terminaE beyord te exbting CHB
perinrcter fuKe. &l wor{<s shall be excuted h acmrdarre with the approved phns,

tedrnkalspsifuatkxts, and Scope of Works.

XWLC Plumbing Fixturx

a. Plurtirq ft{hres, devi€es and app"rBnrces shall be applkd wih w&er in sufficient
volurne and at prrs$.re adeqrrate b enable Btern to functin satirffirity ard wiEtout
undue nobe under all rtrrnal ffiIditicns of use.

b. Plur$ing $&res shall be rnade of srnd! rnnabsorbeffi maBial hee ftqn wuealed
hlling surfde afid shaf be located h vtntilated ercloours.

c. All durnt*rU fDtnfes shdl be irrta,led propdy spaced, to be accessbh br f'eir interdd
use.

d. Fbcures sfEll be set l€rel and h proper albrrnglt aboi* adircent walts. l$o uater cheet a
bidet $all be closs $afl 0.315 meters frorn iB center b ilry sth wall or ffiwfron nor

chs€r fnn 0.7: neters fronr center to certer b any sinilr fuere. No winal $all be set
closer than 0.3 rEters ftorn'fs cer*er b ffiy sHoxa[ r par6tion nr chser tlan the 0.6-
nnt€r cffiter b cents.

e. Prcuide arrd lrrtall Fb0res c per specificffits as folkarus:
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1 Water
Cbset

Dlmensiolrs: 65$nm
x 390mm x 780mm,
Color: American
White Glossy,
Flushing Systern:
Siphon JeL Eowl
Stspe: Ebnqated,
Material: ViFeous
China; Grade A

5 sets -
Rentable
Spaces CRs

2 Sidet Matsial:SUS304
Stainless SEel $atin
FinBh, Decription:
Brushed SUS3O4

bidet spray wl nickel
plated hoHer and
1.2rn shintess steel
double locked hose.
Allxcmsories
lncluded, ready for
installation.

5 sets -
Rentable
Spaces CRs

3 WallHung
l-avatory

Dinen$ons:355mm
x 480mm x 175mrn,
Color: American
White, Glc*sy, Faucet
Hole: 35mm,
Installatirn Type:
WallHLrE, Material:
Vitreous China; Grade
A

5 s€ts -
Rentable
Spaces CRs

4 Basin
Faucet

D[nensiors: 140 x
126 x 36 ntm,
Descripti:n: Vita
Eloflgatd Wash
Basin Fatret,
Materiall Brass with
Chrome Finistt

5 sets -
Renuble
Spaces CRs 4

No. TYPE OF
FD(ruRE sPEcrFtcArroN .o#{rn IMAGE

t

t.'-l
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5 Hose Bibb Stainless Steel, Heavy
Duty Wall tvlounted
Faucet

Sseb-
Rentable
Spaces CRs

6 Fbry Drain Dimensions: 100 x
100mm, Material:
SuS304 Stainlss
Sted Satin finish,
Description: Brusted
floor drain with rwt-
resbtant feature and
trp sealdmign

5seb-
Rentable
Spaces CRs

7 Toilet
Paper
Holtls

Dirnensions: 115 x
111 nrn, Material:
Zinc Alloy in Chrsne
Finlsh, Desoption:
Tissue hdder with
cover des(1n.

5 sets -
Rentable
Spaces CRs

r
I

I Rmf Drain Stainless Dorne
Strainer 4" Diameter
Satin Finish, rust
resistant fuature and
trap sealdesign

15 sets -

Rmf deck

,'
)

XXVLD Catch Basin (Including Trench Canal)
a. Construct Five (5) new catch basins (see details for dimensions) to complement the

existing twelve (12) units, including provisions for height adjustment and/or repair of the
existing structures.

b. Construcl a reinforced concrete trench canal wilh steel grating cover, complete as
detailed in the plans. Drainage pipes shall be connected to the nearest existing drainage
system andlor direc{ed toward the natural downward-sloping terrain. No drainage
discharge shall be retained within the stage and/or standing area; all outflows shall be
conveyed to the adjacent existing drainage system and discharged outside the campus
premises.

c. Use 4' thick Apply 12mm thick plastering on inner faces and exposed surfaces of catch
basin.

d. Storm drains shall be connected to nearest drainage with 1% slope.

hr
;*
tr



SCOPE OF WORKS

ETECTRICAL WORKS

XXUI, ELECTRICAL WORKS

All electrical worlc shall comply with the provisions of tre Philippine Electrical Code (PEC)
2017 Edition, as well as the rules and regulations of the national and local authoriues
concemed in the enforcement of electrical laws and regulations of the utility companles
concerned.

All electrical works shall be performed by a Registered Master Electrician (RME). Provided,
that if the installation or machinery is rated in excess of file hundred kilovolt-amperes
(500 l(/A), or six hundred volb (600 V), the work shall be under the direct supervision of
a Professional Electrical Engineer (PEE) or a Registered Electrical Engineer (REE).

1. The scope of work colErs supply, installaton, testing, and commissioning of all
materiab, labor, equipment, accessories, and services requircd b complete the
eleckical q6Em in accordance wih the approved plan and specifications.

2. All e)dsting elechical equiprnent, rnateriab and connections shall and safely and
properly disconnected and removed. Exi$ing electrical materials shall be properly
turned over to the General SeMces Unit.

3. The Contractor shall verifu siE conditions and dimensions before ordering any
equipment or commencing work to areid conflicb and ensure compatibility and aloid
delap during installation.

4. ItenE, rnaterials, and equipryEnt not oglicidy rn€ntiofled in this scope or in the
drawings, but are necessary and critical for safety and efiicient operation of the entire
electrical systm shall be deerEd included and shall b€ provided by the Crntractor.

5. All materhls & eguiprrent shall be brand new and approved type, and suitaUe for the
intended purpose and location.

6. All rnateriab & equiprnent shall be installed in accordance with the rnanufacturer's
specificatbns and instuctions b ensure proper operation and warranty compliance.

7. Upon completion of all dectrical wortc, the electrical s,ystem shall be tested, inspected.
and commissioned before energization.

8. Upon completion of all works, the Contractor shall apply for the Perrnanent Electrical
Connection of the Building.

XXWILA. Condurts, Box6, Fittings & Accessories (Condurt Works / Conduit
Rough-in)

a. This scope irEbdes supply and insb$athfl of cfrrduits, conduit ro4h-ins, bo(es, fittings &
accescories br light ng, po,ver, fire ahm q6tetn and auilhry s)$€tn as per phn and
specifications.

b. Co(tJit sizes shall be as specilied in the sdedule of bads.
c. All conduit runs shall be conceahd, e.9., emHded on concrete or run ttrfllgh ceilirE

where pGsble. Itle Contsrbr shafl p.ovide pmper $pport sysEn ficr conduiE running
through Ble ceiling.

d. In cases wtEre concrete emHmert and comealment is nd possible, o@6ed conduits
shall be seerety $pported using strap6, damp6 or hangers at intervab 6 per standad
requirernetts.

e. Con*riB sha[ be bent only us{ng approrred cordut benders, and field bards shall cornpv
with the allombh bend radius to preirent da.n4e b cables when pulling.

f. CoftfuiB or racewa)rs epced b ,rDBtur€ fr tllro(4h which conde{Eation may occur shall
be sealed or dugged at botfi ends b pr€vent moisu.re ingress and (hmage to lh/e ehcbical
parts.
Pro/ide and install end belb br F/C corduits and loci(nut and brlshi]Us tur EMT & IMC

conduiB (32mm dia. ard larger) tenninatjng at parEboards, iunctlon boxes, wireways and
handhole encloGur€s b prevent cable danqe and enstre snoo& pulling.



SCOPE OF WORKS

'ffi;,ffi"Hffi
be NEHA 3R rype'

xxwll.8. Wires & Winng &vices
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i*
YxWil.C. Power Load Center' Swidhgar and Pandboards' and other

A^vtt' e" '-- 
Ltrrent Prot{ton Devices

,H

: ffi$!!r :ffi"**ffi:id6,i:esbenslre:Hffi**s"*Hffi
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M€chanical lugs

Grounding bus and

Mechanical lugs

CIRCUT' BREAXERS
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2 - 20AT / 63AF, 2P 230v 1oKAIC bolt-o0
Miniature Circuit greaker (t{CB)
4 - 30AT / 63AF, 2P 230V loKAIC bolt-on
Miniature Circuit Breaker (l"lCB)

LPP6 Assy. 1 Mainr I - 100AT/ 100AF, 3P, 230v
loKAIC boh-on l,hlded Case Cilcun
Bfeak€r (rcCB)

Branch€s:
6 - 1 5AT / 634F, 2P 230v 1oKAIC bolt-on
Miniatwe Ciroit Erealct (l'lCB)

6 - 20lr I 63^f, 2P z3ov loKAlC bolt'on
Miniature Circuit Breker (t'lCB)

6 - *A1 I 63AF, 2P 230v loxAIC bolt-on
Miniature Circuit Breaker (tlCB)

NEMA 3R With
Grounding bus and
lleciani€al 1146

Wire Gutter Assy. 1 Umension:5x8x36in. NEl"tA 3R, GA #16 w/
hinged front cover c/vr
loc& top and bctbm
conduit knock outs
and mounting support

Circuit
Breaker
Gutter

Set 1 Dimension: 6x8x36in.
CB: 2 x {0AT, 100AF, 230v, 2P, Eolt'on

2 x 60AT, 100AF, 230V, 2P, Bolt-on

NEMA 3R, GA # 16 w/
hinged ftont cover c/w
loclf top and bottom
coMuit kno€k outs
and mountino suom.t

Endo6€d
Circuit
&eaker

Set cg: 30ai. 3P, ZAV, 60rts l.lCCS NEMA 3R

Errlo6€d
GrqJit
Breaker
.ECB]

5€t 8 ca: 6rr, aP, z:ov, oohz mccs NEMA 1 indoor tyPe

XWIII. D. Distnbution Transformer

1. Testing ild CommisslonirE of Sle Existiryq 250 lCyA Di$ihrdon Transbnner- 
rr,e ai rrto, shall request ard coordinaE wih FICELCO tur U|e testirE and commissbning

;'d;;Hr,g i50 rva oisuimirn hnstumer prid to €nergization. The testing shafl be

.,*ro,rr*d mlsite. cct of Estilg ild cofirnissbning shall be charged to the contractor. The

;ffi;i.gy;ift fu certitiate stnl be urned orer b the ftoiect ManagE nent.unit.

Z. proilsion anO fn*alhtbn oi rnah tneterirE equipfiE t. The contsacbr shatl suppty, deliver and

install:
. Three (3) units Cunert tsarEbdners (Cfs), 60W;
. One (1) unit (CD errlo6ue/bo(;

3. Tum on applkauon for pernanent electsial comectlofl of UE fuildiu
The contsacbr shall p.ocess .no .-,oi*te wlu1 FICELCO the tum{|1 application and

."ilu"ti, .f f"-*furg 250 kvA dbtsihruon tsansbnner. fi6 shall irdud€ the preparatbn

."d ;,;brgrh" of a[ reqriEd 6.-re,.r6, @adha6m wi61 RCEL@ persmrpl, payrnent of

,iii-LaUe ces su*r as uut nc tmla io bill &p6i! tnee dnse kwh meEr v encloeure,

ffiffi-;; ,""#p ru.,-naa.ar fee, terminat seat, ad odrer etecricat magiah $rch

;;rf,;il;;'#;uta t:l i"s n* tut out wi$ fl,s€ linh wi€s and conduG from cr b
kwh rneter.

+. norlsim anO In$a$atbn of 9-6metets br Rentable Spaces' il;;*1rt- tr',"rr 
"rpprv, 

*rirJ, est uno install h€ (t mits of singlephde k'lowat-hour

iiwhl;.t"t- ano md*'uase,'uJ as per Plan rtrt ryee ako inclrdes Eminatbn or

;iil ;n*u"rc, conort, iilringi ano i[ otner matgbb necessary br a complete and

fu nctonal meterim installatbn.

XXWIL E. Lighting Fixtures

a. 'ftris itern indudes sLpgly and irBtalhtton of lighung fixtures, etnergerrY lighB, exit sigrE'
- 

it"it ohg fu"p totoers jno acessoties' see Table 2 br specificatbns'

.l
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TABLE 3. L$hting Fixture Spcifications

DESCRIPTIOTI UTIT qw FIXTURE

LED Bulb nv, 6500K Dayl,ght

7(X! Lrmens. 2$VAC, E27 bas€

Piece 4

-*
LED Bulb 15W, 6500K DaYlight,

1875 lnmeag,Z3JVAC,e27
base

Piece 4t

Doflnlight 10W 230VAC, lmO
tumctr, 6500K DaYligltt, wl
frosted cover, recsced IYPG

Set 32

Do,vnlight 15W 230VAC' 15OO

l.rrlneltr, 6500K DaYlight w/
frosted cover, laescd ttPe

Set 62

Do^mlight 15W LED, 230VAC,

15{Xl Ument, 6500K DaYlight,

w/ frosted cover, slim type,

surlcce mounted

Set 22

h

teo ltltomac Emergency Light

Ught Source: 2x1W High Po,ver

SMT I,.ED

Ba6ery: 4V 4.0Ah Sealed lJad
Acid
Cltarging llmel <20 hours

Performarre nrne: 36 hours (at

full charge)

Unit 9

2

.* ,i;; 
i

(l

\l
____:_ 

l

EIIT 
I

qc

tttuminateO Exit Sign, Singl.c.
Fxc wittr Wall / Ceiling Mount

Option

fEXIf Ta<t only)
B#ery Rating/ TYPe: 3'6V
350mAh Ni{D Batrery

Voltage; 220V- 60Hz

DimerEion: 310 x 257 x 110mm

S€t

XXWII.F. Fire Detxtion and Alarm Svstem (FDAS)

a. Thts s@pe @lcrs the supply and insallatbn of Fire Debctbn and Ahrm s'ptern (FDAS)

whkh inctudes, .",-dGE iruit *rgtrins, wirir€s ano fte.a!ryr rup;nqq'd€n 
hes src1

as Fire Ahrm Conrol pund, mu*tr foU p6ints, *mfe & Hu{ Fire Alarm Bells

andrelated*o.*uo'lg'SpecificationsshallbeasoudirredinTable3.
b. The Fire Detectidril;;fi-aGt*, (FDAS) in*altatbn shall{omp-lv with the. T.* qs^{

tfrc phitipprines 2gltEdition a'rd ail ippriciup tlationalFire mectirn Associatbn (NFPA)

codes and stanoara.-nft installatio# shall be performeO.rq su,pgryb{ by qualified

personnd wifr ex&nce in ne insAnatim, inspirtirn and $t!9 of fire alarm systems'

c. The contrtrbr snar|veri* site conditions ano oinrensons prbr to ordering equipment or

perfurmirE insta[ation-#rrm avoid conflicB and ensure the compatibility of allequipment'



d.

e.

f,

g.

h.
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All.rnateriab & equipnent srlafi be irEtalkd .r per marufachrels speciftatb$ andirutrmtions.
Allder,{ces $afi be hard wkerl. use Fire Alrrn caHe #16AwG (z@r,&rbr) @zomrno FlccorduiE.
l{amting he$hb slull be m bilors:o ManualCall poins - 1200nm frorn FFL b center of d€r,iceo Flrr Alilnr Bell - ts0rnm bebw ceiling lirnr Fire Alann Conhd panel (ExistirU)
'the oontractor sflilff \,erify &at &e rcltage up b Ule last kice b wisrh tfe aceptable
range for to efisrre ptry operati:n.
Thb scope also inchdes suppl)r, ddivsy ard instalhtion of Ere Saftty Evacuauor plans as
per specification.
Upon onphtim of Ule instalhtiln, ttre Confiactor Slall corldtrt qlstffi.t testing ard
cfrnmissioning of the Fire Detdbn and Aarm systern (roAs) bget# witr tfre rio;et
Management Unit and the end-user rcpresentati\re. ftre m6wing produres shali Oe
tolbued:

1, Preliminaytnspectiort
r Ensge all fuices tre pmperly irxtalbd, labekd, and onrec&d.. Vefiry circuit intqrity ard power supply connstions.

2. FunctionalTesting
r Actirat€ rnanual p.rll statixrs and veriff proper dam response.r Test srn*e ard heat detcms rcitE manufach.rer-apprwed testirg nrcBrods.. Veriry neificahn function onecdy.
r SimulaE power hes corditbns to onfirm back$ power operatkrn.

TABI"E 5. Fire Ahrm Devhes Specincatbos

I?Etrl DISCRIPTIOfI Ul{IT ATY

Smoke Detecior, with
Base, ConvenUonal

r Operating Voltage Rarqe 9 e 28 VDC Vdts ttlon-
polarized

. StandtyCunent: 5120A@24VDC
r Maxinxrm Alarrn Cunent (LED on):

5 15nA@24VDC (lK Ohm cunert-limiung
rslsance)

. Fix t€rnperature Alarm:
r Rate of ris€ Alarm: 7.10C/5S AIR
r Height: {1.2 mm installed in 86€
r Damgten 99.45 mm
. Qperating Humidity Range: t95o6f,,H

(,lmc*2oc) Rdative Humittity, nffi-condensirq
. Operding Temperatrre Rang€: -100C to 500C

(1{0Fb 1220F)

r Smoke Alarm Sensitivity: 1,061. 25%FT

5et 3

I'lanual Call Point,
Conventional

. Working Voltage: 24VDC
r Max" Current: 8A, 24VDC
. Contact Resistance: s0,02n
. Working Conditions: Temp. -10*+65oC
r Humidity: 10%-90% RH

Set 4

Hrc Alarm Bell,
Conventional

. Diarneter; 8"(200mm)
o WorkinQ voltage; 20VDC to 28VDC
. Wbrk arrefit €)24VDC: S50mA
r Volume(dB) @fm: a100d8

Set 4

Fire Extinguisher Type ABC, 10lbs wi$r mountjng bracket Set a

ErIErgency Evacuatitrr
Plan

Photoluminescert, Clear Acrylic Front Cover, Metal
Standofts, 914.4mm x 609.6mm

Set 3
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XXW I L G. Venti lation Systen

a. Thb smpe co\€rs pro\risim and irsalatixl of Ventilating EqripfiE lt with trle following

specificatbns:

TABLE 4. Ventihing Equipment SpecificatiorE

DESCRIPTIOT{ UNtT Qw

b(haust Fan 6' Wall t4ounted w/ shutter
. VoltagqF€quency: 230VAg 60tlz
. Pda{er:15W
. Airllow: 2.5,n:7min
o Notse Level:44db
. Ir6tallatbn Dinensim: 20 x 2(bn
. w/ $ritch

Set

. Airffow: 8.1m3/min

. Noise Level: 43db
o w/ slihh

Set

I

Indusbial Type

r Airflow: 55.9m3/min
. Noise Lorel: 57db
w/ wvitsh irEluded

Set
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S€OPE OF U'ORKS

GENERAL NOTES

1. The Contractor shall proride all labor, rnaterial toots, eguipment, supervision, and

other related iteffE required to comdete the project as per the xope of works and

sp€cifiGtbns. contractors are advised to vbit the site, veriry the existing site

conditions to derelop their pmposal.

2. Site inspecton shatl be conducted by the Poject Management Unit (PMU) together- 
;6h . tepr&ntative ftom the C-onkactor to determirp the exact rneasurement and

actual site conditbns.
3. All Materials delivered on+ite shall have an Approved Material Inspection Report from

the Poect Managernent Unit.

4. The whole ploject shall be completed within 180 calendar daYs'

5. An area to be used as storage ior comtruction materiab will be designated by the IU.

o. wut"r and electricity to be used during the construction will be charged to the

Contractor.
z. woriirslr,arr fol6w IU rules and regulauons like wearing of ID',s, PPE's, No smoking,

etc.
8. Workers will be allo$red to use a specified cornfurt roorn'

s. ini Contn.br shalt coordinate *itn tne proiect Management Unit (PMU) with regards

to docurEnB required for building permit applications'

rO. ii tne Contractor determines that ;rne portion of the d6wing, specificatbn, or contGct-- 
ilft;i,.qrires clarification or interpretauon by the agency, the contracbr shall

i.iu.t i^O i iUrit fornnltv a written Request for Information (RFI)'

rr. in iise ttrere is a variauon, a letter of justification with full and detailed particulars to-- 
irppo* afrl*s for change oraer stratt be provided by the Contractor to the

,J;*;"nJi"S ,nit to the FMU and Trc for evaluatron and recommendation before iE

implementauon.
rz. in Ese of changes in the plans, additbnal works shall be charged to the overhead,-- 

ilrilae;cA, A Ni.c"ttanbrt tOCr.a) of the poect ryr Contractor's original bid and

incur no additionat cct to the pror"a if the computed cost is within the ocM since

OCNS ara included in the proiect'estlmaE to cover any unforeseen experEes and

unknown issues during construction '

13. il;il;ild;sr.l & *6*in o bv the ContraPl to the PMU for approval before
'- *;[.*"tafi ipecificaly structural detaib instailation and fabrication.

14. ill6;trac6r ifurr ngtir}, ttre iroiect Managernent Unit-(PMU) during every neterial
'' ;;ti6 ili.rp".tion. niratireV.i Matertailnspection Report shall be submitted bv

tf,i Contt aot to U,e Project Managernent Unit (PMU)'

fS. e"i*orcinS it"el Bars shall bear cdmpany rna*ings, with the attached mill certificate

for yield strengrth verification.

ro. rne ionacd snatt rumiin copies of the resufts of the tesung of m3teriaE (for
-' 

;;;.r.t daln mix and RSB) to the project Management unit (PMU) and Planning

u-;iiti:uli* ipprorat ano proiir oocumentation belore the concrete pouring request.

1?. i;;i;E;d. mix stralGluUmitted by sre contractor.to the Proiect Management
-' ' 

ti;[ ii;Ml)iliechntcal phnning unrt (Tpc) for approral before the concrete pouring

requ€st.
18. The Contractor shall povide a rebar cuthng list for Planning Unit approval before

fabrication/ installation.

19. ilfilov;d form closure requests with an affixed signature of the implementing unit
'-' i;;;ffi M;;.ge;nt unitl ;usr be-submitert by_the contractor at least a day before

ihe itosure of forrns in preparatron for concrete pounrE'

20. An approved *ncr*e poui,g requests with an afrixed signature of the implementing

unit (Proiect ManagenEni U;tiii'st oe submitt€d bv the Contractor at lea* a dav

before concrete Pouring.
21. ;;;;;il;bn-dj or 6t,rnn Rdnforcement assemblies and column forms shall be
-- 

oG*"0 before closure of fornr and concrete pouring

Zz. iii fumOersnall conform with the specificaUons required by the IU'
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23. All Elecbical works shall be done under the supervisbn of a Professional Bectrical
Engineer, Registed Electrical Engineer, or Registered Master Bectrician.

24. All Plumung works shall be done under the supervision ofa Registered Master Plumber.

25. The Contnctor shall verify the design and specifications of any furniture, fixture, and

the likes, as tvell as the equiprnent and apdiances Hore procurement.

26. Rernoved/reco\€red rnaterials that can be utilized should be tumed over to IU'

27. If the Contractor does not have an employed certified installer, he shall submit to the

Agency thru Proiect Managerrcnt Unit an agre€ment with the supplier and iB certified

instiller which will deliler and/or perform special services, equipment, and other

appurtena nces for special iterns.

2S. Ii in cae the Contractor requesb addigonay ertra copi6 of plans and/or plans for

buildingpermitapplication,theyshallpayaprintingfeepersheetofA3sizedpaper
..nuO,,i* as fullows; 10,00php for black and whiE and 20'00php for cdored' All

transactions shall be paid through the cashiering services'

ZS. ihe Contraaor is required b update frgures and data d actual accomplishment of the- 
pr;rect every 15n ind 3gur of the month. This inform3tion together v'ith other

irppo*ing docurnents (i.e. equiprnent and worldorce, utilizalron chart. weather chart,

PEdT/CPM, etc.) shall be rnade available and pmted at the field ofiice'

30. proof- ; implenentation of IEm IV - Permib, Fees, & Clearances amounting b the
- - 

,pei,neo pay item cost should be submitted and verifEd to and by the imphrnenting

i-niitv p"rii.rr.rv the poect Management unit (pMU), as documentary evidence such

as, but not limited to, "ofiicial receipts"'

rr.lloaemormonworksshouldbecomrnencedwithout$enecessarydemoliUonpermit-- 
,*rr.o through the Municipal office. The permit should 

-be 
submitted to and verified

Ov tt" ptoie.i ManagenEnt Unit (PMU)' The Disp6al-Committee of the Universitv

rnorfO tft"n be informed bY the managernent thru the PMU, for the proper invenb-ry

oi rn**rcou" itenr. Furthermore, alt satvageaHe nuterials, including th6e used for

thefieldoffceforengineers,temporarybarricades,andfencing,shallrevert-tothe
*pr"mnuns office aid be formally turned over in coordination lyith the Proiect

ManagefiEnt Unit (PMU).

U. ine dortncto, snin griOe and shape the o(isting grqtnd surface downstream of the-- 
Jo161 arJin outlet to asta6ish a continuous positivi drainage path. The finished ground

piJn6 snaU be configured to facilitate the unobstructed flow of stormwater tovvard the

iowest point or ure slte and ultirnately discharge into the.o($ing roadside drainage

crnai. i"fet to Sheet P101 for the Ground Floor Storm Drain Layout'
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Secfion Vlll. Bill of Quantities

Notes on the Bill of Quantities

Objectives

The objectives of the Bill of Quantities are:

a) to provide sufficient information on the quantities of works to be performed to enable
Bids to be prepared efficienfly and accurately; and

b) when a Contract has been entered into, to provide a priced Bill of euantities for use
in the periodic valuation of Works executed.

ln order to attain these objectives, works should be itemized in the Bill of euantities in
sufficient detail to distinguish between the different classes of works, or between works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. consistent with these requirements, the layoutind
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of the
realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a) A list of the various classes of labor, materials, and Constructional plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b) Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork
rates as Bid. The rate to be entered by the Bidder against each basic Daywork item
should include the Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises. Where such provisional sums or contingency allowances are used,
the SCC should state the manner in which they will be used, and under whose authority
(usually the Procuring Entity's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors (refer to GCC Clause 7) should be indicated in the relevant part of the
Bill of Quantities as a particular provisional sum with an appropriate brief description. A
separate procurement procedure is normally carried out by the Procuring Entity to select
such specialized contractors. To provide an element of competition among the Bidders in
respect of any facilities, amenities, attendance, etc., to be provided by the winning Bidder
as prime Contractor for the use and convenience of the each related

92



provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to
quote a sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where

the authorized representative of the Bidder shall affix its signature. Failure of the authorized

representative to sign each and every page of the Bill of Quantities shall be a cause for

rejection of its bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the

Procuring Entity or the person drafting the Bidding Documents. They should not be included

in the final documents.
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Name of Project CONSTRUCTIONTCOMPLETION OF STUDENT CONVENTION
CENTER WITH AMPHITHEATER

Location of Project: Catanduanes State Universitv. Main Campus. Virac. Catanduanes

Bill of Quantities

ltem No. Description of Work to Be Done Unit Quantity
Unit
Price

(oesos)

Amount
(Pesos)

PART I FACILITIES FOR THE ENGINEER

I
Provision of Field Office/Laboratory for
the Enqineer

l.s. 1.00

PART II OTHER GENERAL REQUIREMENTS
II Proiect Billboard/Siq nboard Pc 1.00
lil Occupational Safety and Health l.s. 1.00
v Permits. Fees and Clearances l.s. 1.00

V Mobilization/Demobilization l.s. 1.00
PART III CIVIL. MEGHANICAL, ELECTRIGAL & PLUMBING/SANITARY WORKS
Part A. EARTHWORKS

VI Clearinq and Grubbinq Ls. 1.00

vil Structure Excavation cu.m. 530.28
vilt Embankment (from Structure Excavation) cu.m. 414.06
tx Embankment (from Barrow) cu.m. 1,230.45

x Embankment (Gravel) cu.m. 111.41

xt Soil Poisoning and Anti-Termite
Treatment

sq.m. 881.99

Part B. PLAIN AND REINFORCED CONCRETE WORKS
xI Formworks and Falseworks Ls. 1.00

xlll Reinforcing Steel Bars kos. 60,512.68

xtv Structural Concrete (Substructure) cu.m. 157.93

XV Structural Concrete (Superstructure) cu.m. 317.25

Part C. ARCHITECTURAL FINISHES & OTHER Ctvtl wc)RKS

xvr Masonry Works

XVI.A 4" Masonry Wall (lncl. Reinforcing Steel
Bars)

sq.m. 61.48

XVI.B
5" Masonry Wall (lncl. Reinforcing Steel
Bars)

sq.m. 172.80

xvll Doors
XVII.A PVC Flush Door (Supply and Delive4g) sq.m. 9.68

xvil.B Glass Door (Supply, Delivery and
lnstallation)

sq.m. 8.33

XVII.C
Roll Up Door (Supply, Delivery and
lnstallation)

sq.m. 137.24

xvill MetalWorks

xvilt.A Metal Works - Stainless Steel Railings -
Ramps. Stairs, Steel Baffles/Louvers)

Ls. 1.00

xtx Cement Plaster Finish so.m. 468.56

xx Precast Concrete Letters l.s. 1.00

xxr Cement Floor Topping Finish sq.m. 1.761.32
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xxil
Waterproofing-Cement Base (including
Crack Sealing of Existing Building Roof
Deck)

sq.m. 2,326.39

xxlil Ceilinq Works (Ficem Board Ceilinq) sq.m. 715.10
xxrv Tile Works
xxtv.A Floor TilesMall Tiles sq.m. 1,009.95
XXIV.B Exterior Wall Tile Claddinq sq.m. 3'1.00
xxv Paintinq Works

XXV.A
Painting - Concrete Exterior Walls (lnc.
Existinq Buildino)

sq.m. 1,748.13

XXV.B
Painting - Concrete lnterior Walls (lnc.
Existinq Buildinq)

sq.m. 2,519.50

XXV.C
Painting - Metal Surfaces (lncluding
Cleaning and Surface Preparations)

sq.m. 339.48

XXV.D Paintino - Ceilino sq.m. 715.06
Part D. PLUMBING & SANITARY WORKS
xxvl Plumbinq & Sanitary Works
XXVI.A Waterline Distribution s. 1.00
XXVI.B Drainaqe, Waste & Ventilation Plumbing S. 1.00
XXVI.C Plumbing Fixtures S. 1.00
XXVI.D Catch Basin (including Trench Canal) .S, 1.00

Part E. ELECTRICAL WORKS
xxvI ElectricalWorks

xxvt!.A Conduits, Boxes, Fittings & Accessories
(Conduit Works/Conduit Rough-in)

l.s. 1.00

XXVII.B Wires & Wiring Devices l.s. 1.00

xxvlt.c
Power Load Center, Switchgear &
Panelboards, & Other Overcurrent
Protection Devices

l.s. 1.00

xxvil.D Distribution Transformer l.s. 1.00
XXVII.E Liqhtinq Fixtures S. 1.00

XXVII.F Fire Detection & Alarm System l.s. 1.00

xxvil.G Ventilation Svstem l.s. 1,00
Total Bid Amount (in figures): PhP

Total Bid Amount (in words): Pesos

Signature

Duly authorized to sign the Bid and on behalf of

in the capacity of
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Sectfon lX. Philippine Bidding Documenfs Related Forms

Notes to the Philippine Bidding Document Related Forms

The Bidder shall complete and submit with its Bid the Bid Form, together with the Bill of
Quantities, detailed estimates that include a summary sheet indicating the unit prices of
construction materials, labor rates, and equipment rentals used in coming up with the Bid,
and Cash Flow by Quarter, in accordancewith ITB Clause 13, and all those requirements
indicated in the Bidding Documents and the format set out in this Section.

When requested in the BDS, the Bidder should provide the Bid Security, either in the form
included hereafter or in another form acceptable to the Procuring Entity, pursuant to ITB
Clause 16.

The Contract Form, when it is finalized at the time of contract award, should incorporate
any correction or modification to the accepted Bid resulting from price corrections. The
needed attachments, as aforementioned which form part of the contract should be modified
accordingly.

The Omnibus Sworn Statement must be completed by all Bidders in accordance with ITB
Clause 4.3. Failure to do so and submit it with the Bid shall result in the rejection of the Bid
and the Bidder's disqualification.

The Performance Securing Declaration and Bank Guarantee Form for Advance
Payment shall be completed only by the successful Bidder in accordance with one of the
forms indicated herein or in another form acceptable to the Procuring Entity and pursuant
to GCC Clause 12 and its corresponding SCC provision.
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Bid Form for Procurement of lnfrastructure projects

[Note: The duly accomplished form shalt be submitted with the BidJ

BID FORM

Project ldentification No.: [lnseft number]

To: [Name of Procuring Entity]

Having examined the Philippine Bidding Documents (pBD) including the supplemental Bid
Bulletin Numbers [inseft numbers], the receipt of which is hereby duly acknowiedged, we, the
undersigned, declare that:

a) l/We have no reservation to the PBD, including the supplemental Bid Bulletins, for the
Procurement Prctject fProject Title]

b) lM/e offer to execute the Works for this Contract in accordance with the pBD;

c) The total price of our Bid in words and figures, excluding any discount offered below,
is [inseft inform ation]

d) The discounts offered and the methodology for their application, if any, are: [rnserl
information); or indicate MA if no discount offeredl

e) The total bid price in words and figures, after applying the applicable discount, includes
the cost of all taxes, such as, but not limited lo[specify the applicabte taxes, e.g. (i)
value added tax (VAT), (ii) income tax, (iii) local taxes, and (iv) other fiscal levies and
duties, which are ilemized in the Detailed Estimates.

f) This Bid shall remain valid within a period stated in the PBD, and it shall be binding
upon me/us at any time before the expiration of that period;

g) lf our bid is accepted, l/we commit to enter to a contract and provide a performance
security in the form, amounts, and within the times prescribed in the PBD, and hereby
acknowledge the consequences under the IRR of RA No. 12009 on forfeiture of Bid
Security or enforcement of Bid Securing Declaration and on Blacklisting.

Until a formal Contract is prepared and executed, this Bid, together with your written
acceptance thereof and your Notice of Award, shall be binding upon the Bidder.

l/We understand that you are not bound to accept the Lowest Calculated Bid or any Bid you
may receive.

lM/e certifu/confirm that we comply with the eligibility requirements pursuant to the PBD.

The undersigned is authorized to submit the bid on behalf of [Name of the Bidder] as
evidenced by the attached Istate ,he Wiften Authorityl.

l/We acknowledge that failure to sign each and every page of this Bid Form, including the
attached Schedule of Prices, shall be a ground for the rejection of our bid.
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Duly authorized to sign the Bid for and behalf of:

flnseft Biddels Namel

[Signature over Pinted Name]
[Po s itio n/De sig n atio n]
IDate]
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Contract Form

[Note: The duly accomplished form is not required to be submitted with the Bid but shall be
submilted within ten (10) days efter receiving the Notice of Awad]

CONTRACT FOR finsert Project Title]

THIS CONTRACT executed on the day of 20 between:

[Name of Procuing Entity], a government agency of the Republic of the Philippines,
hereinafter called 'the Entity";

-and-

[Name of ContractorJ Filipino of legal age or a company duly organized and existing under the
laws of [city and country], with principal office at [insert address], hereinafter called "the
Contractol'.

WHEREAS, the Entity invited Bids for certain goods and ancillary services, particularly

[Brief desciption of Project];
WHEREAS, the Contractor submitted a responsive bid and was awarded the contract for

the procurement in the total amount of loontract pice in words and figures, including
cunencyl, hereinafter referred to as the "Contract Price."

NOW, THEREFORE, for and in consideration of the foregoing premises, the parties
hereby agree as follows:

1) Unless otherwise stated, terms and expressions used in this Contract shall have the
same meanings as those assigned to them in the Conditions of Contract, which form an
integral part of this Contract.

2) The following documents as required by the lmplementing Rules and Regulations of
Republic Act No. 12009 shall be deemed to form and be read and mnstrued as integral
part of this Contract, w2.:

a) Philippine Bidding Documents (PBD);

DrawingsiPlans;
Scope of Work;
lnvitation to Bid;
lnstructions to Bidders;
Bid Data Sheet;
Bid Form, including all the documents/statements contained in the Bidder's
bidding envelopes, as annexes, and all other documents submitted (e.g.,

Bidder's response to request for clarifications on the bid), including corrections
to the bid, if any, resulting from the Procuring Entity's bid evaluation;

vii. Bill of Ouantities;
viii. General and Special Conditions of Contract;
ix. Supplemental Bid Bulletins, if any; and
x. Other contract documents that may be required by existing laws and/or the

Entity.

t.

ii.

iii.
iv.

vi.
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3)

b) Winning bidder's bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

c) PerformanceSecurity;

d) Notice of Award of Contract; and the Bidder's Conforme thereto; and

e) Other contract documents that may be required by existing laws and/or the
Procuring Entity concerned in the PBD, such as but not limited to the Notice to
Proceed and Warranty Security.

ln consideration of the Contract Price of [Contract Pice in words and frgures] or such
other sums as may be determined in accordance with the terms of the Contract, the
Supplier agrees to deliver and perform the items and related services lor lhe I Project
IItleJ described herein in accordance with the terms and conditions specified in the
Contract and its annexed documents.

The /Name of the Procuing Entiy agrces to pay the above-mentioned sum to the
Supplier in accordance with the schedule and manner provided in the Bidding
Documents and its annexes.

Any dispute, difference, or claim arising out of or relating to this Contract, including its
existence, validity, interpretation, breach, or termination thereof, may be submitted to
arbitration or other form of alternative dispute resolution in accordance with the
applicable law, such as Republic Act (RA) No. 9285 (Alternative Dispute Resolution Act
of 2004) or Executive Order No 1 008, series 1985 (Construction lndustry Arbikation
Law).

lN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed
in accordance with the laws of the Republic of the Philippines on the day and year first above
written

4)

5)

For the Procuing Entity
Head of the Procuring Entity or Duly
Authorized Representative

[Signature over Pinted
N a mel [P o s itio n/De sig n atio n]

[Date]

[Name and Signature]

Wtness - Procuring Entity

For the Bidder

Duly authorized to sign the Contract
for and behalf of [Bidders Name]:

[Sqnature over Pinted Name]

IP o s itio n/ D e s i g n atio n ]
[Date]

Signed in the presence of:

[Name and Signature]

Witness- Supplier
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ACKNOWLEDGMENT

BEFORE ME, A Notary Public for and in the City/Province of
this _ day of 2O_, personally

appeared the above-named persons who have satisfactorily proven to me their identity,
through their identifying documents written below their names and signatures, that they are
the same persons who executed and voluntarily signed the foregoing instrument consisting of
_ pages, including this page where this Acknowledgement is written, which they
acknowledged before me as their free and voluntary act and deed.

WITNESS MY HAND AND SEAL this 

- 
day of [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until

Roll of Attorneys No.

PTR No. _, [date issued], [place issued]

IBP No. 
-, 

[date issued], [place issued]

Doc. No.

Page No.

Book No.

Series of
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Omnibus Sworn Statement Form

lNote: The duty accomplished form shall be submitted wiill the Bid]

REPUBLIC OF THE PHILIPPINES )

CITY/MUNICIPALITY OF ) S.S

Outteus Sworu Srlremem

l, [Name of Affiant], of legal age, [Civil Status], [NationaliU]' and with residence at

[Address ot emantl, after having been duly sworn in accordance with law, do hereby depose

and state that:

1) Select one, delete the others:
. lf sole propieforshrp: I am the sole proprietor or authorized representative of lName

of Bidderl with office address al [Address of Bidder];

o tf pafinership, corporation, cooperative, or joint venture: I am the duly authorized

and designated representative ol [Name of Biddey' with office address at fAddress
of Bidderl;

t lf individual consultant not registered under a sole propietorship, in case of
Consulting Seryrbes: I am the individual consultant or authorized representative of

[Name of Bidder] with office address al lAddress of Bidder];

2) Select one, delete the others:

o lf sote propieforship.'As the owner and sole proprietor or authorized representative

ot [Name'of Bidderj, I have full power and authority to do, execute and perform any

andallactsnecessarytoparticipate,submitthebid,andtosignandexecutethe
ensuing contract lor [Proiect Title] ol the [Name of the Procuring Entity][insert "as

supporied by the attachei duly nolarized Special Power of Attorney' for authoized
representativel;

c lf painership, corporation, cooperative, or ioint venture: I am granted full power

and authorityio do, execute and perform any and all acts necessary to participate'

submit the 6,ia, 
"na 

to sign and execute the ensuing contract tor [Proiect Title] oi

the IName of the procuing Entityl, as supported by the attached duly notarized

spetial power of Attorney, Board/partnership Resolution, or secretary's

Certificate, whichever is applicable;

. lf individual consultant not registered under a sole propietorship, in case of
Consutting Sery,ces: As the inJividual consultant or authorized representative of

lName oiaiaaer], I have full power and authority to do, execute and. perform any

andallactsnecessarytoparticipate,submitthebid,andtosignandexecutethe
ensuing contract for. [Project Title] ol lhe [Name of the Procuing Entity], as
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3)

supported by the attached duly notarized Special Power of Attorney for authoized
representative;

[Name of Bidderl is not "blacklisted" or barred from bidding by the Government of the
Philippines or any of its agencies, offices, mrporations, or Local Government Units,

foreign governmenUforeign or international financing institution whose blacklisting
rules have been recognized by the Government Procurement Policy Board; by itself
or by relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity;

Each of the documents submitted in satisfaction of the bidding requirements is an

authentic copy of the original, complete, and all statements and information provided

therein are true and correct;

[Name of BidderJ is authorizing the Head of the Procuring Entity or its duly authorized

representative(s) to verify all the documents submitted;

Select one, delete the others:

c lf sole propietorship: The fName of Bidder] and its spouse are not related.by

consanguinity or affinity up to the third civil degree to the Head of the Procuring

Entity, Procuiement Agent (if engaged)' End-User or lmplementing Unit, project

consultants, head of tlie Project Management Office, or the members of the Bids

and Awards Committee (BAC), the Technical Working Group, and the BAC

Secretariat;

o lf parlnership j The partnership itself and the partners of [Name of Bidder] are nol
reiated by consanguinity or affinity up to the third civil degree to the Head of the
procuring Entity, piocurement Agent (if engaged), End-User or lmplementing Unit,

project {nsultints, head of the Project Management Office, or the members of the

biOi anA Awards Committee (BAC), the Technical Working Group, and the BAC

Secretariat;

. lf cooperative; The cooperative itself and members of the board of directors,

general manager, or chief executive officer of [Name of Bidder] are not related by

Ionsanguinity-or affinity up to the third civil degree to the Head of the Procuring

Entity, Frocurement Ageni (if engaged)' End-User or lmplementing Unit, project

consultants, head of thl Project Management Office, or the members of the Bids

and Awards Committee (BAC), the Technical Working Group, and the BAC

Secretariat;

c lf corporation, or joint venture: The corporation or joint venture itself, and officers,

direciors, and controlling stockholders of [Name of Bidder] are not related .by
consanguinity or affinity up to the third civil degree to the Head of the Procuring

Entity, Frocurement Ageni (if engaged), End-User or lmplementing Unit project

consultants, head of th! Project Management Office, or the members of the Bids

and Awards Committee (BAC), the lechnical Working Group, and the BAC

Secretariat;

Ctfindividualconsultantnotregisteredunderasolepropietorship,incase..of
coiniutting Seryices: The individual consultant and its spouse are_not related by

consangu'inity or affinity up to the third civil degree to the Head of the Procuring

4)

5)

6)
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Entity, Procurement Agent (if engaged), End-User or lmplementing Unit, project
consultants, head of the Project Management Office, or the members of the Bids
and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat;

7) lt is understood that failure to faithfully dlsclose its relationship with the HoPE,
members of the BAC, the TWG, and the BAC Secretariat, the head of the PMO or the
end-user unit or implementing unit, and the project consultants of the Procuring Entity,
or of the procurement agent by consanguinity or affinity up to the third civil degree, as
well as its submission of beneficial ownership information containing false entries shall
be subject to blacklisting under Section 100 of the IRR of RA No. 12009, without
prejudice to criminal and civil liabilities under applicable laws, including their accessory
penalties, if any.

Select one, delete the rest:

o ln case of corporations: [Name of Bidder] declares its beneficial ownership
information consistent with its updated General lnformation Sheet or Beneficial
Ownership Declaration Form or any other document duly submitted to the SEC and
has maintained a valid and updated file therein in compliance with Sections
20.2.9.1,81, and 82 of the IRR of Republic Act (RA) No. 12009.

. ln case of Foreign Bidders: [Name of BidderJ submitted an appropriate equivalent
document in English issued by the country of the bidder concerned in accordance
with Section 20.2.9.2 of the IRR of RA No. 12009.

8\ [Name of Bidder] complies with existing labor laws and standards; and

9) [Name of Bidder] is aware of and has undertaken the following responsibilities as a
Bidder:

a) Carefully examine all of the Bidding Documents;
b) Acknowledge all conditions, local or otherwise, affecting the implementation

of the Contract;
c) Made an estimate of the facilities available and needed for the contract to be

bid, if any; and
d) lnquire or secure Supplemental Bid Bulletin(s) issued for the [ProTbct ltle,f.

10) [Name of Bidder] did not give or pay directly or indirectly, any commission, amount,
fee, or any form of consideration, pecuniary or otheruise, to any person or official,
personnel or representative of the government in relation to any procurement project

or activity.

11) ln case advance payment was made or given lo [Name of Bidder], failure to perform

or deliver any of the obligations and undertakings in the contract shall be sufficient
grounds to constitute criminal liability under existing laws.

lN WITNESS WHEREOF, I have hereunto set my hand this 
- 

day oI 

-,20_ 
al

Philippines.
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Duly authorized to sign the Bid for and behalf of:

flnsert Bidder's Namel

[Affiant's Signature over Pinted Name]

[Po sition/De sig n atio n]

[Date]

JURAT

SUBSCRIBED AND SWORN to before me this 

- 

day of [month] [year] al [place of
executionl, Philippines. AffianUs is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.
No. 02-8-1 3-SC). AffianVs exhibited to me his/her frn seft type of govemment identification card
used.f, with his/her photograph and signature appearing thereon, with no. 

-.WITNESS MY HAND AND SEAL this 

- 
day ol [month] [year].

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for _ until

Roll of Attorneys No.

PTR No. _, [date issued], [place issued]

IBP No. _, [date issued], [place issued]

Doc. No.

Page No.

Book No.

Series of
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Bid Securing Declaration Form

[The duly accomplished form shall be submitted with the Bid

if hidder opts to ptovide this type of bid securityl

REPUBLIC OF THE PHILIPPINES

CIry/MUNICIPALITY OF

)

)SS

BID SECURING DECLARATION
Project ldentification No.: INumberl

lot lnsed name of the Procuing Entityl

lMe, the undersigned, declare that:

1) lM/e understand that, according to your conditions, bids must be supported by a Bid

Security, which may be in the form of a Bid Securing Declaration;

2) l/VVe accept that:

a) l/VVe shall enter into contract with the Procuring Entity and furnish the required
performance security within ten (10) calendar days as indicated in the Bidding
Documents, from receipt of the Notice of Award;

b) l/we will be automatically disqualified from bidding for any procurement contract with
any Procuring Entity upon receipt of your Blacklisting Order; and

c) l/We will pay the applicable fine within fifteen (15) days from receipt of the written
demand by the Procuring Entity forthe mmmission of acts resulting to the enforcement
of the Bid Securing Declaration under Sections 52.2 (a),63.2, 69.1 and 100, except
100.3 (c), of the IRR of RA No. 12009; without prejudice to other legal action the
government may undertake;

Applicable Fine

a) in the case of a single bidder i) two percent (2%) of the APProved
Budget for the Contract (ABC); or

ii) the difference between the
evaluated bid price and the ABC
whichever is hiqher

b) in the case of multiple bidders i) two percent (2%) of the ABC; or

ii) the difference between the
evaluated bid prices with the
bidder with Lowest
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Calculated/Highest Rated Bid and
the bidder with the next Lowest
Calculated/Highest Rated Bid,
and so on whichever is hioher

c) in case of violations committed
prior to the opening of the
financial envelope

i) a fixed amount of two percent of
the ABC,

3) l/VVe understand that this Bid Securing Declaration shall cease to be valid on the following
circumstances:

a) Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b) I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) l/we failed to timely file a request for reconsideration or (ii) l/we filed a
waiver to avail of said right;

c) I am/we are declared the bidder with the flnseft Awad Citeionl] and l/we have
furnished the performance security and signed the Contract.

lN WITNESS WHEREOF, lM/e have hereunto set my/our hand/s this _ day of [month]
[year] at [place of execution].

Duly authorized to sign the Bid for and behalf of:

finseft Biddels Namel

[Signature over Printed Name]

IP o s it i o n /D e s ig n atio n ]
[Date]
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JURAT

SUBSCRIBED AND SWORN to before me this 

- 

day ol [month] [year] at [place of
executionl, Philippines. AffianUs is/are personally known to me and was/were identified by me
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M.

No. 02-8-13-SC). Affianus exhibited to me his/her [,rl seft type of govemment identification catd
usedJ, with his/her photograph and signature appearing thereon, with no. 

-.WITNESS MY HAND AND SEAL this 

- 
day ol [month] [year]'

NAME OF NOTARY PUBLIC

Notarial Commission No.

Notary Public for 

- 

until

Roll of Attorneys No.

PTR No. _, [date issued], [place issued]

IBP No. _, [date issued], [place issued]

Doc. No.

Page No.

Book No.

Series of
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Section x. Additional Bidding Documents Forms



STATEIiEI{T OF ALL ONGOII{G GOVERI{MENT & PRIVATE CONSTRUCTION CONTRACTS INCLUDING CONTRACTS
AWARDED BUT NOT YET STARTED

Business Name:
Business Address:

Submitted by:
(Printed Name & Signature)

Designation:
Date:

lnstr.tction to bidde6 :

' List all ongoing governmenl and private construction contracts, r€gardless of similarity to the project being bid,. lnclude contracts already awardEd but not yet started.. lndicate lhe planned and actual percentage of accomplishment for ongoing projects.

' For conlracta not yet started, indicate o% ac'tuar accomprishment andiiat; ihe-appricable status.
' lfthere are no contracts to declare, write'NONE" in the appropriate sec{ion and sign the certmcation.

Note:

' Supporting docum€nts, such as the Notica of Awad and/or Cont'tlct Agreement, l,totica to prcceed, and latest Ceiifbate
Accomplishment or equivalent document, may be required duing postnualifiAtbn lot uerification of the infoimation declared herein.

Name of Contract

a. Owner Name
b. Address
B. Telephone

Nos.

Nature of
Work

Contractor's
Role

a. Date Awarded
b. Date Started
c. Date of Completion

7o of Accomplishment a. TotalContract
Value at Award
Value of
Outstanding
Works

b.Description Yo Planned Actual

Government

Private



STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT SIMILAR TO THE CONTRACT TO BE BID

Business Name:
Business Address:

Tha slatement shall b€ supporled with:
'1. Contraol
2. OwnEr's Certificate of Final Acceptance (Narn€ ol p,r'(,jecl owner that issued ,re c€rtifrcate; name of cgntractor; name of contact and

@ntrarct duration) g
Constructor's P€rfo-mance Evaluation System (CPES) Final Rating, which must be at least Satisfactory.

3. ln case of contracts with the private sector, an equival€nt document shall be submitted.

Submitted by:
(Printed Name & Signature)

Designation:
Date:

Name of
ContracUlocatio
n/ Contract Price

d. Owner Name
e. Address
f. Telephone

Nos.

Nature of
Work

Contractor's
Role

a.
b.
c.
d.

Date Awarded
Date Started
Target Date of Completion
Actual Date of Completion

olo ot
Accomplishment

a. TotalContract
Value at Award
Total Contract
Value at
Comoletion

b.Descriptio
n

otto Planne
d

Actual

Government

Private



LIST OF KEY PERSONNEL PROPOSED TO BE ASSIGNED TO THE CONTRACT

Business Name
Business Address

Construction
Suoeruisor

Mateials
Enoineer

Electical
Enoineer

Master Plumber Safety & Health
Officer

Construction
Foreman

First Aider

1. Name
2. Address
3. Date of Birth
4. Employed Since
5. Previous Employment
6. Education
7. PRC

License/Accred itation
from DOLE (for the
Health & Safety
Officer)

8. Years of Related
Experience in
Proposed Position

Nob: Attached individual bicdata/Cv, PRC License of the professional personnel, Certificate of DOLE/DPWH/Red Cross of the PhilipPines
Accreditation as applicable, Certificab of Training in Construc{ion Occupational Safety and Health & Affidavit of Commitrnent tro Work on
the Contract.

Submitted by

Designation
Date

(Printed Name & Signature)



KEY PERSONNEL
(SAMPLE FORMAT OF BIO-DATA)

Give the detailed information of the following personnel who are scheduled to be assigned as full-
time field staff for the project. Fill up a form for each person.

1. Name :

2. Nationality

3. Education and Degrees

4. Proposed Position

5. Length of Service with the
Firm

6. Years of Related Experience
for the proposed position

7. List of Projects Handled

Name of Project :

Name of Owner :

Type of Project :

Position :

Period of Assignment :

: (use additional sheeVs if necessary)

ln the event that fName of the Bidder] is awarded the contract for the project, l, firmly commit to
assume the post of [Designation].

Signature of Key Personnel



KEY PERSONNEL'S AFFIDAVIT OF COMMITMENT TO WORK ON THE CONTRACT

1. I t of ProfessionaUlndividua\ nave committed my services for the
(Key Personnel Posifior,) for the Contract if it is awarded to the

l, therefore, commit to assume the said position for the Contract once it is awarded to the Bidder, and I shallemploy the best care, skill and ability to perform the duties of such position in ,"*rU"n"" *itn tn" Conditions of
99I'1"!' spe-cifications, Drawings, and other provisions ofthe contract Agreement. tam aware tiiat I have to stayin the jobsite for the duration of the project.

I do not allow the use of my name to enable the Bidder to qualiff for the contract without my commitment toassume the said position, since I understand that to do so shail be i sufficient grouno ior my aisiualification from
this Contract and future biddings of lhe Catanduanes State University.

I submit, and certify as true and conect, the following information:
a. Name

position of
Bidder.

o_

4.

b.

c.
d.
e.

f.

Date of Birth
Nationality
Profession
PRC License No. and Date of
Validity
Employment Record and Work Experienc* relevanlto
sheet(s) if necessary)

Name and Signature of Professional/tndividual Committing to the Contract (Date)

REPUBLTC OF THE PHILIPPINES)
CITYfiNUNICIPALITY OF

Witness my hand and seal this _day of [month] [yead.

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for _ until
Roll of Attorneys No.

Doc. No.
Page No.
Book No.

SUBSCRIBED AND SWORN to before me this 

- 
day ol [month] [year] at lplace of execution], Philippines.

AffianUs is/are personally known to me and wasA,vere identified by me throujn 
-competeirt 

evidence of ideniity as defined
in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhi6ited to me his/he r [insert gpe of govemment
identification cad usedl, with his/her photograph and signature appearing thereon, with no. and his/her
Community Tax Certificate No. _ issued on at

) S.S.

i. Project Name & Location
ii. Project Ownels Name &

Addless
iii. Employef s Name &

Address
iv. Position

i. Proiect Desciption
ii. Total Cost Project

i. Paft of Project
Handled

ii. Cost of Part

i. Staft Date of the Prcject
ii. Completion Date of the Project
iii. Total Peiod of Engagement to

the Project

Completed Projects:

On-going Proiects:

Series of 2025

PTR No. _ fdate ,ssued, [place issued]
IBP No. _ [date issued], [ptace issued]



LIST OF EQUIPMENT, OWNED OR LEASED AND/OR UNDER PURCHASE AGREEiIENT, PLEI'GED TO THE PROPOSED
CONTRACT

Business Name:
Business Address:

Description Modell/ear Capacity/
Performance/Size

Plate
No.

Motor
No./ Body

No.
Location Condition

Proof of
Ownership/

LessorA/endor
A. Owned

B. Leased

C. Under Purchase
Aoreement

Note: This list must be suppofted by proof of ownership, ledse and/or purchaso agreement. Fot base and pu,chase agrcement, such pt@f must
include a c€dificatioln of dvailability of equipnent hom the bssortuendor for the duntbn of lhe prokct.

Submitted by:
(Printed Name & Signature)

Designation:
Date:



REPUBLIC OF THE PHILIPPINES )
c|TY/MUNIC|PALITY OF _) S.S.

AFFIDAVIT OF SITE INSPECTION

l, [Nameof Affiant],of legal age, [Civil Status],[Nationality],andresiding at[Addressof Affiant],

after having been duly sworn in accordance with law, do hereby depose and state that:

1. That I am the [Position of the Authorized Representative/ of the [Name of Bidderl with office

at fAddress of the Bidder].

2. Thal I have inspected the site tor [Name of the Project], located at Catanduanes State

Universitv, Main Campus. Virac. Catanduanes on [Date of lnspection].

3. That I am making this statement as part of the requirement for the Technical Proposal of the

[Nameof Biddey'forthe [Nameof theProject]of theCatanduanesStateUniversity.

lN WITNESS WHEREOF, I have hereunto set my hand this 
- 

day of 
-, 

20- at

Philippines.

Affiant

suBscRlBED AND SWORN to before me this _ day ot [month] [yeal at [place of

executionl, philippines. AffianUs exhibited to me his/her [inserttype of government identification card

usedl, with his/hi:r photograph and signature appearing thereon, with no. and his/her

Community Tax Certificate No. 

- 

issued on 

- 
al 

--Witness my hand and seal this 

- 
day ot fmonth] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for- until
Roll of Aftorneys No.
PTR No. 

-ldate 

lssued,/, [place issued]
IBP No. [date issued], [place issued]

Doc. No
Page No
Book No
Series of 2026



Section Xl. Sealing and Marking of Bids



REQUIREMENTS AND
MARKING OF

1. Enclose the ORIGINAL technical
"ORIGINAL-TECHNICAL
another sealed envelope marked
same for copy I - ma*ing should
COMPONENT')

for copy 1 - marking should
COMPONENT')

The ORIGINAL BID and the Copy 1

ENVELOPE

Sample:

FOR SEALING AND

in one sealed envelope marked
the ORIGINAL financial component in

COMPONENT" (applythe
"COPY I.TECHNICAL / FINANCIAL

"COPY I.TECHNICAL / FINANCIAL

shall be CONTAINED in ONE MOTHER

2. Seal both envelopes in an outer marked "ORIGINAL BlD" (apply the same

I



NAME OF BIDDER
ADDRESS OF BIDDER
EMAIL OF BIDDER

BIDS AND AWARDS COMMITTEE
CATANDUANES STATE UNIVERSITY

VIRAC CATANDUANES

PROJECT TITLE:
ID NO.:

DO NOT OPEN BEFORE (DATE & TIME OF OPENING OF BIDS)

All bid envelopes:

1. Typed or writlen in indelible ink ond ihe seol sholl be SIGNED by the bidder or his

duly quolified ond outhorized representotive.

2. Bid envelopes thot ore nol properly seoled ond morked, os required in the Bidding
Documents, the some sholl be occepled; Provided, thoi the bidder or its duly
outhorized representolive sholl ocknowledge such condilion of ihe bid submiited.
On the olher hond, unseoled or unmqrked bid envelopes, sholl be relected.

The BAC sholl ossume no responsibility for misploced or lost contents of the
improperly seoled or morked bid, or for ils premolure opening.
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