

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Quantity	Total	Delivered, Weeks/Months
1	Shielded Metal Arc Welding (SMAW) Equipment with complete accessories	7	7	Within sixty (60) calendar days upon receipt of Notice to Proceed
2	Portable Grinder	10	10	
3	Portable Electrodes Oven	10	10	
4	Chipping Hammer	9	9	
5	Mechanical pliers/tongs	10	10	
6	Steel brush	10	10	
7	MS Plate 10mm x 4ft x 8ft (with bevel)	1	1	
8	E6011 Welding Electrodes, 3.2mmØ	1	1	
9	E7018 Welding Electrodes, 3.2mmØ	1	1	
10	Cutting Disc, 3.2mmØ	10	10	
11	Grinding Disc	9	9	
12	Welding Apron (long sleeves)	10	10	
13	Dust Mask	10	10	
14	Welding Mask	10	10	
15	Dark Glass (grade #10)	1	1	
16	Welding Gloves for SMAW	10	10	
17	High-cut Safety Shoes	10	10	
18	Welding Booth with curtain and fume hood	10	10	
19	Welding Table with positioner	10	10	